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Sheet  Title Sheet  Title
    1 TITLE SHEET    35 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
    2 INDEX OF SHEETS       9+00 TO STA 20+00 029-US290_TCP_PH1S
    3 EXISTING TYPICAL SECTIONS 029_TYP01    36 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
r    4 PROPOSED TYPICAL SECTIONS 029_TYP02       20+00 TO STA 31+00 029-US290_TCP_PH1
r    5 PROPOSED TYPICAL SECTIONS 029_TYP03    37 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
   5A PROPOSED TYPICAL SECTIONS 029_TYP04       31+00 TO STA 42+00 029-US290_TCP_PH1
    6 MISCELLANEOUS DETAILS 029-US290_DET01    38 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
    7 PROJECT LAYOUT BEGIN TO STA 64+00       42+00 TO STA 53+00 029-US290_TCP_PH1
      029-US290_PR01    39 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
    8 PROJECT LAYOUT STA 64+00 TO STA 108+00       53+00 TO STA 64+00 029-US290_TCP_PH1
      029-US290_PR02    40 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
    9 PROJECT LAYOUT STA 108+00 TO STA 152+00       64+00 TO STA 75+00 029-US290_TCP_PH1
      029-US290_PR03    41 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
   10 PROJECT LAYOUT STA 152+00 TO STA 196+00       75+00 TO STA 86+00 029-US290_TCP_PH1
      029-US290_PR04    42 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
  10A PROJECT LAYOUT STA 196+00 TO END       86+00 TO STA 97+00 029-US290_TCP_PH1
      029-US290_PR05    43 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
   11 GENERAL NOTES       97+00 TO STA 108+00 029-US290_TCP_PH
  11A GENERAL NOTES    44 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
  11B GENERAL NOTES       108+00 TO STA 119+00 029-US290_TCP_P
  11C GENERAL NOTES    45 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
  11D GENERAL NOTES       119+00 TO STA 130+00 029-US290_TCP_P
  11E GENERAL NOTES r   46 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 STA 
  11F GENERAL NOTES       130+00 TO STA 141+00 029-US290_TCP_PH1S2
  11G GENERAL NOTES r   47 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 STA 
  11H GENERAL NOTES       141+00 TO STA 152+00 029-US290_TCP_PH1S2
r   12 ESTIMATE AND QUANTITY r   48 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 STA 
r  12A ESTIMATE AND QUANTITY       152+00 TO STA 163+00 029-US290_TCP_PH1S2
r  12B ESTIMATE AND QUANTITY    49 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
r   13 TRAFFIC CONTROL SUMMARY 029-US290_TCPSUM01       163+00 TO STA 174+00 029-US290_TCP_P
   14 TRAFFIC CONTROL SUMMARY 029-US290_TCPSUM02    50 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
r   15 REMOVAL SUMMARY 029-US290_RMVLSUM01       174+00 TO STA 185+00 029-US290_TCP_P
r   16 ROADWAY SUMMARY 029-US290_RDWYSUM01    51 TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
r   17 ROADWAY SUMMARY 029-US290_RDWYSUM02       185+00 TO STA 196+00 029-US290_TCP_P
   18 ROADWAY SUMMARY 029-US290_RDWYSUM03   51A TRAFFIC CONTROL PLAN PHASE 1 STEP 2 & 3 STA 
r   19 EARTHWORK SUMMARY 029-US290_EWSUM01       196+00 TO END 029-US290_TCP_PH1S218
r   20 DRAINAGE SUMMARY   51B TRAFFIC CONTROL PLAN PHASE 1 STEP 4 STA 
r   21 SUMMARY OF SIGNING AND PAVEMENT MARKING       185+00 TO STA 196+00 029-US290_TCP_PH1S4
      QUANTITES    52 TEMPORARY DRAINAGE
r   22 SUMMARY OF SMALL SIGNS    53 TRAFFIC CONTROL PLAN PHASE 2 STA 9+00 TO STA 
r   23 SUMMARY OF SMALL SIGNS       20+00 029-US290_TCP_PH201
r   24 SUMMARY OF SMALL SIGNS    54 TRAFFIC CONTROL PLAN PHASE 2 STA 20+00 TO 
r   25 SUMMARY OF SMALL SIGNS       STA 31+00 029-US290_TCP_PH202
r   26 SUMMARY OF SMALL SIGNS    55 TRAFFIC CONTROL PLAN PHASE 2 STA 31+00 TO 
r  26A SUMMARY OF SMALL SIGNS       STA 42+00 029-US290_TCP_PH203
r   27 EROSION CONTROL SUMMARY    56 TRAFFIC CONTROL PLAN PHASE 2 STA 42+00 TO 
r   28 TRAFFIC CONTROL CONSTRUCTION SEQUENCE       STA 53+00 029-US290_TCP_PH204
      029US290_TCP_CONSTSEQ    57 TRAFFIC CONTROL PLAN PHASE 2 STA 53+00 TO 
   29 TRAFFIC CONTROL ADVANCED WARNING SIGN LAYOUT       STA 64+00 029-US290_TCP_PH205
      029US290_TCP_AWS    58 TRAFFIC CONTROL PLAN PHASE 2 STA 64+00 TO 
   30 TRAFFIC CONTROL PHASE 1 STEP 1 & STEP 2       STA 75+00 029-US290_TCP_PH206
      TYPICAL SECTIONS 029US290_TCP_TYPSEC01    59 TRAFFIC CONTROL PLAN PHASE 2 STA 75+00 TO 
   31 TRAFFIC CONTROL PHASE 2 TYPICAL SECTIONS       STA 86+00 029-US290_TCP_PH207
      029US290_TCP_TYPSEC02    60 TRAFFIC CONTROL PLAN PHASE 2 STA 86+00 TO 
r   32 TRAFFIC CONTROL PHASE 3 STEP 1 & STEP 2       STA 97+00 029-US290_TCP_PH208
      TYPICAL SECTIONS 029US290_TCP_TYPSEC03    61 TRAFFIC CONTROL PLAN PHASE 2 STA 97+00 TO 
   33 TRAFFIC CONTROL PLAN PHASE 1 STEP 1 STA 9+00       STA 108+00 029-US290_TCP_PH209
      TO STA 20+00 029-US290_TCP_PH1S101    62 TRAFFIC CONTROL PLAN PHASE 2 STA 108+00 TO 
r   34 TRAFFIC CONTROL PLAN PHASE 1 STEP 1 STA       STA 119+00 029-US290_TCP_PH210
      20+00 TO STA 31+00 029-US290_TCP_PH1S102    63 TRAFFIC CONTROL PLAN PHASE 2 STA 119+00 TO 
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      STA 130+00 029-US290_TCP_PH211       97+00 TO STA 108+00 029-US290_TCP_PH3S20
   64 TRAFFIC CONTROL PLAN PHASE 2 STA 130+00 TO    93 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      STA 141+00 029-US290_TCP_PH212       108+00 TO STA 119+00 029-US290_TCP_PH3S2
   65 TRAFFIC CONTROL PLAN PHASE 2 STA 141+00 TO    94 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      STA 152+00 029-US290_TCP_PH213       119+00 TO STA 130+00 029-US290_TCP_PH3S2
   66 TRAFFIC CONTROL PLAN PHASE 2 STA 152+00 TO    95 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      STA 163+00 029-US290_TCP_PH214       130+00 TO STA 141+00 029-US290_TCP_PH3S2
   67 TRAFFIC CONTROL PLAN PHASE 2 STA 163+00 TO    96 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      STA 174+00 029-US290_TCP_PH215       141+00 TO STA 152+00 029-US290_TCP_PH3S2
   68 TRAFFIC CONTROL PLAN PHASE 2 STA 174+00 TO    97 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      STA 185+00 029-US290_TCP_PH216       152+00 TO STA 163+00 029-US290_TCP_PH3S2
   69 TRAFFIC CONTROL PLAN PHASE 2 STA 185+00 TO    98 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      STA 196+00 029-US290_TCP_PH217       163+00 TO STA 174+00 029-US290_TCP_PH3S2
  69A TRAFFIC CONTROL PLAN PHASE 2 STA 196+00 TO    99 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      END 029-US290_TCP_PH218       174+00 TO STA 185+00 029-US290_TCP_PH3S2
   70 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA 9+00   99A TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      TO STA 20+00 029-US290_TCP_PH3S101       185+00 TO STA 196+00 029-US290_TCP_PH3S2
   71 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   99B TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA 
      20+00 TO STA 31+00 029-US290_TCP_PH3S102       196+00 TO END 029-US290_TCP_PH3S218
   72 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   100 PLAN AND PROFILE TEMP RAMP E 
      31+00 TO STA 42+00 029-US290_TCP_PH3S103       029-US290_TMPRMPE_PP01
   73 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   101 PLAN AND PROFILE TEMP RAMP W 
      42+00 TO STA 53+00 029-US290_TCP_PH3S104       029-US290_TMPRMPW_PP01
   74 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   102 CRASH CUSHION SUMMARY SHEET 029-US290_TCP_CSS
      53+00 TO STA 64+00 029-US290_TCP_PH3S105   103 BC1-14 029_BC1-14
   75 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   104 BC2-14 029_BC2-14
      64+00 TO STA 75+00 029-US290_TCP_PH3S106   105 BC3-14 029_BC3-14
   76 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   106 BC4-14 029_BC4-14
      75+00 TO STA 86+00 029-US290_TCP_PH3S107   107 BC5-14 029_BC5-14
   77 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   108 BC6-14 029_BC6-14
      86+00 TO STA 97+00 029-US290_TCP_PH3S108   109 BC7-14 029_BC7-14
   78 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   110 BC8-14 029_BC8-14
      97+00 TO STA 108+00 029-US290_TCP_PH3S10   111 BC9-14 029_BC9-14
   79 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   112 BC10-14 029_BC10-14
      108+00 TO STA 119+00 029-US290_TCP_PH3S1   113 BC11-14 029_BC11-14
   80 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   114 BC12-14 029_BC12-14
      119+00 TO STA 130+00 029-US290_TCP_PH3S1   115 CSB1-101 029_CSB1-10-1
   81 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   116 CSB1-102 029_CSB1-10-2
      130+00 TO STA 141+00 029-US290_TCP_PH3S1   117 CSB7-10 029_CSB7-10
   82 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   118 TCP2-1-18 029_TCP2-1-18
      141+00 TO STA 152+00 029-US290_TCP_PH3S1   119 TCP2-5-18 029_TCP2-5-18
   83 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   120 TCP3-1-13 029_TCP3-1-13
      152+00 TO STA 163+00 029-US290_TCP_PH3S1   121 TCP3-2-13 029_TCP3-2-13
   84 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   122 TCP3-3-13 029_TCP3-3 -13
      163+00 TO STA 174+00 029-US290_TCP_PH3S1   123 TCP3-4-13 029_TCP3-4 -13
   85 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   124 WZTD-17 029_WZTD-17
      174+00 TO STA 185+00 029-US290_TCP_PH3S1   125 WZSTPM-13 029_WZSTPM-13
   86 TRAFFIC CONTROL PLAN PHASE 3 STEP 1 STA   126 WZUL-13 029_WZUL -13
      185+00 TO STA 196+00 029-US290_TCP_PH3S1   127 WZBRK-13 029_WZBRK-13
   87 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA   128 WZBTS-1-13 029_WZBTS-1-13
      42+00 TO STA 53+00 029-US290_TCP_PH3S204   129 WZBTS-2-13 029_WZBTS-2-13
   88 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA   130 WZRCD-13 029_WZRCD-13
      53+00 TO STA 64+00 029-US290_TCP_PH3S205   131 WZRS-16 029_WZRS-16
   89 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA   132 ABSORB-14 029_ABSORB-16
      64+00 TO STA 75+00 029-US290_TCP_PH3S206   133 ACZ350-16 029_ACZ350 -16
   90 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA   134 SLED-14 029_SLED-14
      75+00 TO STA 86+00 029-US290_TCP_PH3S207   135 VIASFPM-16 029_VIASFPM -16
   91 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA   136 REACTN-16 029_REACTN -16
      86+00 TO STA 97+00 029-US290_TCP_PH3S208   137 SURVEY CONTROL
   92 TRAFFIC CONTROL PLAN PHASE 3 STEP 2 STA   138 SURVEY CONTROL
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  139 SURVEY CONTROL r  178 EASTBOUND PLAN AND PROFILE STA 2141+00 TO 
  140 SURVEY CONTROL       STA 2152+00 029-US290_EB_PP12
  141 SURVEY CONTROL r  179 EASTBOUND PLAN AND PROFILE STA 2152+00 TO 
  142 SURVEY CONTROL       STA 2163+00 029-US290_EB_PP13
  143 SURVEY CONTROL r  180 EASTBOUND PLAN AND PROFILE STA 2163+00 TO 
  144 SURVEY CONTROL       STA 2174+00 029-US290_EB_PP14
  145 SURVEY CONTROL r  181 EASTBOUND PLAN AND PROFILE STA 2174+00 TO 
  146 SURVEY CONTROL       STA 2185+00 029-US290_EB_PP15
  147 SURVEY CONTROL r  182 EASTBOUND PLAN AND PROFILE STA 2185+00 TO 
  148 SURVEY CONTROL       END 029-US290_EB_PP16
  149 SURVEY CONTROL r 182A EASTBOUND PLAN AND PROFILE STA 2196+00 TO 
  150 SURVEY CONTROL       END 029-US290_EB_PP17
  151 SURVEY CONTROL r  183 WESTBOUND PLAN AND PROFILE BEGIN TO STA 
  152 SURVEY CONTROL       1031+00 029-US290_WB_PP01
  153 SURVEY CONTROL r  184 WESTBOUND PLAN AND PROFILE STA 1031+00 TO 
  154 SURVEY CONTROL       STA 1042+00 029-US290_WB_PP02
  155 SURVEY CONTROL r  185 WESTBOUND PLAN AND PROFILE STA 1042+00 TO 
  156 SURVEY CONTROL       STA 1053+00 029-US290_WB_PP03
  157 REMOVAL PLAN BEGIN TO STA 42+00 r  186 WESTBOUND PLAN AND PROFILE STA 1053+00 TO 
      029-US290_REM01       STA 1064+00 029-US290_WB_PP04
  158 REMOVAL PLAN STA 42+00 TO STA 64+00 r  187 WESTBOUND PLAN AND PROFILE STA 1064+00 TO 
      029-US290_REM02       STA 1075+00 029-US290_WB_PP05
  159 REMOVAL PLAN STA 64+00 TO STA 86+00 r  188 WESTBOUND PLAN AND PROFILE STA 1075+00 TO 
      029-US290_REM03       STA 1086+00 029-US290_WB_PP06
  160 REMOVAL PLAN STA 86+00 TO STA 108+00 r  189 WESTBOUND PLAN AND PROFILE STA 1086+00 TO 
      029-US290_REM04       STA 1097+00 029-US290_WB_PP07
r  161 REMOVAL PLAN STA 108+00 TO STA 130+00 r  190 WESTBOUND PLAN AND PROFILE STA 1097+00 TO 
      029-US290_REM05       STA 1108+00 029-US290_WB_PP08
r  162 REMOVAL PLAN STA 130+00 TO STA 152+00 r  191 WESTBOUND PLAN AND PROFILE STA 1108+00 TO 
      029-US290_REM06       STA 1119+00 029-US290_WB_PP09
  163 REMOVAL PLAN STA 152+00 TO STA 174+00 r  192 WESTBOUND PLAN AND PROFILE STA 1119+00 TO 
      029-US290_REM07       STA 1130+00 029-US290_WB_PP10
r  164 REMOVAL PLAN STA 174+00 TO STA 196+00 r  193 WESTBOUND PLAN AND PROFILE STA 1130+00 TO 
      029-US290_REM08       STA 1141+00 029-US290_WB_PP11
 164A REMOVAL PLAN STA 196+00 TO END r  194 WESTBOUND PLAN AND PROFILE STA 1141+00 TO 
      029-US290_REM09       STA 1152+00 029-US290_WB_PP12
  165 HORIZONTAL ALIGNMENT DATA 029_HALN01 r  195 WESTBOUND PLAN AND PROFILE STA 1152+00 TO 
  166 HORIZONTAL ALIGNMENT DATA 029_HALN02       STA 1163+00 029-US290_WB_PP13
r  167 EASTBOUND PLAN AND PROFILE BEGIN TO STA r  196 WESTBOUND PLAN AND PROFILE STA 1163+00 TO 
      2031+00 029-US290_EB_PP01       STA 1174+00 029-US290_WB_PP14
r  168 EASTBOUND PLAN AND PROFILE STA 2031+00 TO r  197 WESTBOUND PLAN AND PROFILE STA 1174+00 TO 
      STA 2042+00 029-US290_EB_PP02       STA 1185+00 029-US290_WB_PP15
r  169 EASTBOUND PLAN AND PROFILE STA 2042+00 TO r 197A WESTBOUND PLAN AND PROFILE STA 1185+00 TO 
      STA 2053+00 029-US290_EB_PP03       STA 1196+00 029-US290_WB_PP16
r  170 EASTBOUND PLAN AND PROFILE STA 2053+00 TO r 197B WESTBOUND PLAN AND PROFILE STA 1196+00 TO 
      STA 2064+00 029-US290_EB_PP04       END 029-US290_WB_PP17
r  171 EASTBOUND PLAN AND PROFILE STA 2064+00 TO r  198 PLAN AND PROFILE WEST CR 202 
      STA 2075+00 029-US290_EB_PP05       029-US290_WCR202_PP01
r  172 EASTBOUND PLAN AND PROFILE STA 2075+00 TO r  199 PLAN AND PROFILE EAST CR 202 
      STA 2086+00 029-US290_EB_PP06       029-US290_ECR202_PP01
r  173 EASTBOUND PLAN AND PROFILE STA 2086+00 TO   200 INTERSECTION LAYOUT FM 2104 DALLAS ST 
      STA 2097+00 029-US290_EB_PP07       029-US290_INT_LAYOUT_01
r  174 EASTBOUND PLAN AND PROFILE STA 2097+00 TO   201 DRIVEWAY DETAILS 029-US290_DWY_DET
      STA 2108+00 029-US290_EB_PP08   202 SUMMARY OF DRIVEWAYS 029-US290_DWY_SUM
r  175 EASTBOUND PLAN AND PROFILE STA 2108+00 TO r  203 DRIVEWAY PROFILES 029-US290_EB_DWP01
      STA 2119+00 029-US290_EB_PP09 r  204 DRIVEWAY PROFILES 029-US290_EB_DWP02
r  176 EASTBOUND PLAN AND PROFILE STA 2119+00 TO r  205 DRIVEWAY PROFILES 029-US290_EB_DWP03
      STA 2130+00 029-US290_EB_PP10 r  206 DRIVEWAY PROFILES 029-US290_EB_DWP04
r  177 EASTBOUND PLAN AND PROFILE STA 2130+00 TO r  207 DRIVEWAY PROFILES 029-US290_EB_DWP05
      STA 2141+00 029-US290_EB_PP11 r  208 DRIVEWAY PROFILES 029-US290_EB_DWP06
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  209 DRIVEWAY PROFILES 029-US290_WB_DWP01 r  264 DRAINAGE PLAN SHEET 14 OF 17
  210 DRIVEWAY PROFILES 029-US290_WB_DWP02 r  265 DRAINAGE PLAN SHEET 15 OF 17
  211 DRIVEWAY PROFILES 029-US290_WB_DWP03 r 265A DRAINAGE PLAN SHEET 16 OF 17
r 211A DRIVEWAY PROFILES 029-US290_WB_DWP04  265B DRAINAGE PLAN SHEET 17 OF 17
  212 PRUNING DETAIL 029-US290_TREE_TRIM_DET r  266 DRAINAGE PROFILE
  213 GF31-14 029_GF31 -14 r  267 HYDRAULIC DATA INLETS
  214 GF31DAT-14 029_GF31DAT-14 r  268 HYDRAULIC DATA LINKS
  215 GF31LS-17 029_GF31LS-17   269 DITCH CALCULATIONS SHEET 1 OF 16
  216 GF31TR-14 029_GF31TR-14   270 DITCH CALCULATIONS SHEET 2 OF 16
  217 GF31MS-11 029_GF31MS-17   271 DITCH CALCULATIONS SHEET 3 OF 16
 217A SGT10S31-16 029_SGT10S3116   272 DITCH CALCULATIONS SHEET 4 OF 16
 217B SGT11S31-18 029_SGT11S3118   273 DITCH CALCULATIONS SHEET 5 OF 16
 217C SGT12S31-18 029_SGT12S3118 r  274 DITCH CALCULATIONS SHEET 6 OF 16
  218 BRIFENTL4-141 029_BRIFENTL4-14-1 r  275 DITCH CALCULATIONS SHEET 7 OF 16
  219 BRIFENTL4-142 029_BRIFENTL4-14-2 r  276 DITCH CALCULATIONS SHEET 8 OF 16
  220 BRIFENTL4-143 029_BRIFENTL4-14-3 r  277 DITCH CALCULATIONS SHEET 9 OF 16
  221 CASSTL3-14 029_CASSTL3-14   278 DITCH CALCULATIONS SHEET 10 OF 16
  222 CASSTL4-14 029_CASSTL4-14 r  279 DITCH CALCULATIONS SHEET 11 OF 16
  223 GBRLTRTL3-14 029_GBRLTRTL3-14 r  280 DITCH CALCULATIONS SHEET 12 OF 16
  224 GLRLTRTTL4-14 029_GBRLTRTL4-14 r  281 DITCH CALCULATIONS SHEET 13 OF 16
  225 NU-CABLETL3-141 029_NU-CABLETL3-14-1 r  282 DITCH CALCULATIONS SHEET 14 OF 16
  226 NU-CABLETL3-142 029_NU-CABLETL3-14-2 r 282A DITCH CALCULATIONS SHEET 15 OF 16
  227 NU-CABLETL4-141 029_NU-CABLETL4-14-1 r 282B DITCH CALCULATIONS SHEET 16 OF 16
  228 NU-CABLETL4-142 029_NU-CABLETL4-14-2 r  283 DRIVEWAY AND MEDIAN CULVERT SUMMARIES
  229 VC-12AUS 029_VC-12AUS   284 CULVERT LAYOUTS SHEET 1 OF 7
  230 DRAINAGE AREA MAP SHEET 1 OF 4 r  285 CULVERT LAYOUTS SHEET 2 OF 7
  231 DRAINAGE AREA MAP SHEET 2 OF 4 r  286 CULVERT LAYOUTS SHEET 3 OF 7
  232 DRAINAGE AREA MAP SHEET 3 OF 4 r  287 CULVERT LAYOUTS SHEET 4 OF 7
  233 DRAINAGE AREA MAP SHEET 4 OF 4 r  288 CULVERT LAYOUTS SHEET 5 OF 7
  234 INTERNAL DRAINAGE AREA MAP SHEET 1 OF 17 r  289 CULVERT LAYOUTS SHEET 6 OF 7
  235 INTERNAL DRAINAGE AREA MAP SHEET 2 OF 17 r  290 CULVERT LAYOUTS SHEET 7 OF 7
  236 INTERNAL DRAINAGE AREA MAP SHEET 3 OF 17   291 HYDROLOGIC DATA SHEET
  237 INTERNAL DRAINAGE AREA MAP SHEET 4 OF 17   292 HYDRAULIC DATA SHEET
  238 INTERNAL DRAINAGE AREA MAP SHEET 5 OF 17   293 CEDAR CREEK SCOUR
  239 INTERNAL DRAINAGE AREA MAP SHEET 6 OF 17   294 BCS BCSSTDE1
  240 INTERNAL DRAINAGE AREA MAP SHEET 7 OF 17   295 SCC-5 THRU SCC-6 SHEET 1 OF 2
  241 INTERNAL DRAINAGE AREA MAP SHEET 8 OF 17   296 SCC-5 THRU SCC-6 SHEET 2 OF 2
  242 INTERNAL DRAINAGE AREA MAP SHEET 9 OF 17   297 SCP-5
  243 INTERNAL DRAINAGE AREA MAP SHEET 10 OF 17   298 SCP-8
  244 INTERNAL DRAINAGE AREA MAP SHEET 11 OF 17   299 MC-8-13 SHEET 1 OF 2
  245 INTERNAL DRAINAGE AREA MAP SHEET 12 OF 17   300 MC-8-13 SHEET 2 OF 2
  246 INTERNAL DRAINAGE AREA MAP SHEET 13 OF 17   301 FW-0
  247 INTERNAL DRAINAGE AREA MAP SHEET 14 OF 17   302 FW-S
  248 INTERNAL DRAINAGE AREA MAP SHEET 15 OF 17   303 CH-FW-0
  249 INTERNAL DRAINAGE AREA MAP SHEET 16 OF 17   304 SETP-PD
 249A INTERNAL DRAINAGE AREA MAP SHEET 17 OF 17   305 PSET-RC
  250 HYDROLOGIC DATA AREAS   306 PSET-RP
r  251 DRAINAGE PLAN SHEET 1 OF 17   307 PSET-RR
  252 DRAINAGE PLAN SHEET 2 OF 17   308 PB
  253 DRAINAGE PLAN SHEET 3 OF 17   309 PDD
r  254 DRAINAGE PLAN SHEET 4 OF 17   310 PSL SHEET 1 OF 2
r  255 DRAINAGE PLAN SHEET 5 OF 17   311 PSL SHEET 2 OF 2
r  256 DRAINAGE PLAN SHEET 6 OF 17   312 ECD
r  257 DRAINAGE PLAN SHEET 7 OF 17   313 MC-MD
r  258 DRAINAGE PLAN SHEET 8 OF 17   314 SCC-MD
r  259 DRAINAGE PLAN SHEET 9 OF 17   315 SCP-MD
r  260 DRAINAGE PLAN SHEET 10 OF 17   316 MISCELLANEOUS PIPE DETAILS
r  261 DRAINAGE PLAN SHEET 11 OF 17 r  317 BRIDGE LAYOUT EB CEDAR CREEK BRIDGE
r  262 DRAINAGE PLAN SHEET 12 OF 17 r  318 EST QUANTITIES AND BRG SEAT ELEVATIONS EB 
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