



8/11/2010 DEWITT 0154-03-027 US 183 \$3,252,996
REPLACE BRIDGE AND APPROACHES

Sheet Title

<input type="checkbox"/>	1 TITLE SHEET
<input type="checkbox"/>	2 INDEX OF SHEETS
<input type="checkbox"/>	3 TYPICAL SECTIONS
<input type="checkbox"/>	4 TYPICAL SECTIONS
<input type="checkbox"/>	5 GENERAL NOTES
<input type="checkbox"/>	6 GENERAL NOTES
<input type="checkbox"/>	7 GENERAL NOTES
<input type="checkbox"/>	8 GENERAL NOTES
<input type="checkbox"/>	9 GENERAL NOTES
<input type="checkbox"/>	10 BASIS OF ESTIMATE
<input type="checkbox"/>	11 BASIS OF ESTIMATE
<input type="checkbox"/>	12 ESTIMATE & QUANTITY SHEETS
<input type="checkbox"/>	13 ESTIMATE & QUANTITY SHEETS
<input type="checkbox"/>	14 SUMMARY OF EARTHWORK QUANTITIES
<input type="checkbox"/>	15 SUMMARY OF ROADWAY QUANTITIES
<input type="checkbox"/>	16 SUMMARY OF ROADWAY QUANTITIES
<input type="checkbox"/>	32 BC(4)-07
<input type="checkbox"/>	33 BC(5)-07
<input type="checkbox"/>	34 BC(6)-07
<input type="checkbox"/>	35 BC(7)-07
<input type="checkbox"/>	36 BC(8)-07
<input type="checkbox"/>	37 BC(9)-07
<input type="checkbox"/>	38 BC(10)-07
<input type="checkbox"/>	39 BC(11)-07
<input type="checkbox"/>	40 BC(12)-07
<input type="checkbox"/>	41 WZ(STPM)-03
<input type="checkbox"/>	42 WZCUL)-03
<input type="checkbox"/>	43 TAU-II(N)-05
<input type="checkbox"/>	44 ABSORB-10
<input type="checkbox"/>	45 ACZ(350)-10
<input type="checkbox"/>	46 PLAN & PROFILE SHEETS
<input type="checkbox"/>	47 PLAN & PROFILE SHEETS
<input type="checkbox"/>	48 PLAN & PROFILE SHEETS
<input type="checkbox"/>	49 WIDENING LAYOUT FOR MBGF AND SGT
<input type="checkbox"/>	50 MBGF-09
<input type="checkbox"/>	51 MBGF(TR)-09
<input type="checkbox"/>	52 SGT(7)-09
<input type="checkbox"/>	53 SGT(8)-09
<input type="checkbox"/>	54 BED-09
<input type="checkbox"/>	55 CSB(1)-04
<input type="checkbox"/>	56 CSB(2)-04
<input type="checkbox"/>	57 CSB(3)-04
<input type="checkbox"/>	58 CCG-01
<input type="checkbox"/>	59 DRAINAGE AREA MAP AND HYDRAULIC DATA
<input type="checkbox"/>	60 DRAINAGE AREA MAP AND HYDRAULIC DATA
<input type="checkbox"/>	61 CULVERT LAYOUT
<input type="checkbox"/>	62 SUMMARY OF CENTERLINE STRUCTURE QUANTITIES & HYDRAULIC COMPUTATIONS
<input type="checkbox"/>	63 CH-FW-45
<input type="checkbox"/>	64 BRIDGE LAYOUT GUADALUPE RIVER BRIDGE
<input type="checkbox"/>	65 BRIDGE LAYOUT GUADALUPE RIVER BRIDGE
<input type="checkbox"/>	66 BRIDGE LAYOUT TYPICAL SECTIONS
<input type="checkbox"/>	67 BORING LOG DATA GUADALUPE RIVER BRIDGE
<input type="checkbox"/>	68 ESTIMATED QUANTITIES & BEARING SEAT ELEVATIONS
<input type="checkbox"/>	69 ABUTMENT NO. 1
<input type="checkbox"/>	70 ABUTMENT NO. 1
<input type="checkbox"/>	71 ABUTMENT NO. 8
<input type="checkbox"/>	72 ABUTMENT NO. 8
<input type="checkbox"/>	73 INTERIOR BENTS NO. 2 OF NO. 3
<input type="checkbox"/>	74 INTERIOR BENT NO. 4

Sheet Title

<input type="checkbox"/>	75 INTERIOR BENTS NO. 5 THRU NO. 7
<input type="checkbox"/>	76 GIRDER LAYOUT SPANS 1-3
<input type="checkbox"/>	77 370.00' PRESTRSSED CONCRETE I-GIRDER UNIT SPAN 1-
<input type="checkbox"/>	78 GIRDER LAYOUT SPANS 4 & 5
<input type="checkbox"/>	79 210.00' PRESTRESSED CONCRETE I-GIRDER UNIT SPANS 5
<input type="checkbox"/>	80 GIRDER LAYOUT 6 & 7
<input type="checkbox"/>	81 220.00' PRESTRESSED CONCRETE I-GIRDER UNIT SPANS 7
<input type="checkbox"/>	82 SHEAR KEY DETAILS
<input type="checkbox"/>	83 IGD
<input type="checkbox"/>	84 IGD
<input type="checkbox"/>	85 IGEB
<input type="checkbox"/>	86 IGEB
<input type="checkbox"/>	87 IGMS
<input type="checkbox"/>	88 IGND
<input type="checkbox"/>	89 IGTS
<input type="checkbox"/>	90 MEBR(C)
<input type="checkbox"/>	91 PCP
<input type="checkbox"/>	92 PCP
<input type="checkbox"/>	93 PCP
<input type="checkbox"/>	94 PCP
<input type="checkbox"/>	95 PMDF
<input type="checkbox"/>	96 PMDF
<input type="checkbox"/>	97 SEJ-A
<input type="checkbox"/>	98 TYPE T223
<input type="checkbox"/>	99 TYPE T223
<input type="checkbox"/>	100 TYPE T223
<input type="checkbox"/>	101 FD (MOD)
<input type="checkbox"/>	102 FD (MOD)
<input type="checkbox"/>	103 CRR
<input type="checkbox"/>	104 CSAB
<input type="checkbox"/>	105 SIGNING & STRIPING LAYOUT
<input type="checkbox"/>	106 SIGNING & STRIPING LAYOUT
<input type="checkbox"/>	107 D&OM(1)-09
<input type="checkbox"/>	108 D&OM(3)-04
<input type="checkbox"/>	109 D&OM(5)-04
<input type="checkbox"/>	110 D&OM(VIA)-04
<input type="checkbox"/>	111 PM(1)-03
<input type="checkbox"/>	112 PM(2)-10
<input type="checkbox"/>	113 SMD(GEN)-08
<input type="checkbox"/>	114 SMD(SLIP-1)-08
<input type="checkbox"/>	115 SMD(SLIP-2)-08
<input type="checkbox"/>	116 SMD(SLIP-3)-08
<input type="checkbox"/>	117 SMD(TWT)-08
<input type="checkbox"/>	118 SMD(2-1)-08
<input type="checkbox"/>	119 TSR(3)-08
<input type="checkbox"/>	120 TSR(4)-08
<input type="checkbox"/>	121 TSR(5)-08
<input type="checkbox"/>	122 TXDOT STORM WATER POLLUTION PREVENTION PLAN (SW3P)
<input type="checkbox"/>	123 STORM WATER PLAN LAYOUT & SUMMARY
<input type="checkbox"/>	124 TCEQ 401 WATER QUALITY CERTIFICATION
<input type="checkbox"/>	125 ENVIRONMENTAL PERMITS, ISSUES AND COMMITMENTS
<input type="checkbox"/>	126 NESHAP ASBESTOS/LEAD BRIDGE TESTING
<input type="checkbox"/>	127 NESHAP ASBESTOS/LEAD BRIDGE TESTING
<input type="checkbox"/>	128 EC(1)-09
<input type="checkbox"/>	17 DRIVEWAY DETAIL & QUANTITIES
<input type="checkbox"/>	18 SMALL SIGN SUMMARY
<input type="checkbox"/>	19 TRAFFIC CONTROL PLAN PHASE I
<input type="checkbox"/>	20 TRAFFIC CONTROL PLAN PHASE I



8/11/2010 DEWITT 0154-03-027 US 183 \$3,252,996
REPLACE BRIDGE AND APPROACHES

Sheet Title

Sheet Title

- | | |
|--------------------------|---|
| <input type="checkbox"/> | 21 TRAFFIC CONTROL PLAN PHASE II |
| <input type="checkbox"/> | 22 TRAFFIC CONTROL PLAN PHASE II |
| <input type="checkbox"/> | 23 TCP-SHOULDER (TWO WAY TRAFFIC) (YKM DIST) |
| <input type="checkbox"/> | 24 TCP-ONE LANE ROADWAY (YKM DIST) |
| <input type="checkbox"/> | 25 TREATMENT FOR PAVEMENT DROPOFFS (YKM DIST) |
| <input type="checkbox"/> | 26 TCP(3-1)-98 |
| <input type="checkbox"/> | 27 TCP(3-3)-98 |
| <input type="checkbox"/> | 28 TCP(7-1)-98 |
| <input type="checkbox"/> | 29 BC(1)-07 |
| <input type="checkbox"/> | 30 BC(2)-07 |
| <input type="checkbox"/> | 31 BC(3)-07 |

r = Revised Sheet

Total Sheets in Plan Set: 131