



8/10/2010 COLLIN 0047-05-043 SH 5 \$6,722,039
REPLACE BRIDGES AND WIDEN APPROACHES

Sheet Title

<input type="checkbox"/>	1 TITLE SHEET
<input checked="" type="checkbox"/>	2 INDEX OF SHEETS
<input type="checkbox"/>	3 PROJECT LAYOUT
<input type="checkbox"/>	4 EXISTING TYPICAL SECTIONS
<input type="checkbox"/>	5 PROPOSED TYPICAL SECTIONS
<input type="checkbox"/>	6 GENERAL NOTES AND SPECIFICATION DATA SHEETS
<input type="checkbox"/>	6A GENERAL NOTES AND SPECIFICATION DATA SHEETS
<input type="checkbox"/>	6B GENERAL NOTES AND SPECIFICATION DATA SHEETS
<input checked="" type="checkbox"/>	6C GENERAL NOTES AND SPECIFICATION DATA SHEETS
<input type="checkbox"/>	6D GENERAL NOTES AND SPECIFICATION DATA SHEETS
<input type="checkbox"/>	6E GENERAL NOTES AND SPECIFICATION DATA SHEETS
<input type="checkbox"/>	6F GENERAL NOTES AND SPECIFICATION DATA SHEETS
<input checked="" type="checkbox"/>	7 ESTIMATE AND QUANTITY SHEETS
<input checked="" type="checkbox"/>	7A ESTIMATE AND QUANTITY SHEETS
<input checked="" type="checkbox"/>	8 SUMMARY OF TRAFFIC CONTROL QUANTITIES AND CRASH CUSHION SUMMARY
<input type="checkbox"/>	9 SUMMARY OF EARTHWORK QUANTITIES
<input type="checkbox"/>	10 SUMMARY OF REMOVAL QUANTITIES
<input type="checkbox"/>	11 SUMMARY OF ROADWAY AND DRIVEWAY QUANTITIES
<input checked="" type="checkbox"/>	12 SUMMARY OF SIGNING & PAVEMENT MARKING, SW3P AND BRIDGE QUANTITIES
<input type="checkbox"/>	13 TRAFFIC CONTROL NARRATIVE
<input type="checkbox"/>	14 TRAFFIC CONTROL TYPICAL SECTIONS PHASE 1 STEP A
<input type="checkbox"/>	15 TRAFFIC CONTROL PLAN PHASE 1 - STEP A
<input checked="" type="checkbox"/>	16 TRAFFIC CONTROL TYPICAL SECTIONS PHASE 1 STEP B
<input type="checkbox"/>	17 TRAFFIC CONTROL TYPICAL SECTIONS PHASE 1 STEP B
<input checked="" type="checkbox"/>	18 TRAFFIC CONTROL PLAN PHASE 1 - STEP B
<input checked="" type="checkbox"/>	19 TRAFFIC CONTROL PLAN PHASE 1 - STEP B
<input type="checkbox"/>	20 TRAFFIC CONTROL PLAN PHASE 1 - STEP B
<input checked="" type="checkbox"/>	21 TEMPORARY SPECIAL SHORING DETAIL SOUTHBOUND PHASE 1
<input checked="" type="checkbox"/>	22 TEMPORARY SPECIAL SHORING DETAIL SOUTHBOUND PHASE 1
<input checked="" type="checkbox"/>	23 TRAFFIC CONTROL TYPICAL SECTIONS PHASE 2
<input checked="" type="checkbox"/>	24 TRAFFIC CONTROL TYPICAL SECTIONS PHASE 2
<input type="checkbox"/>	25 TRAFFIC CONTROL TYPICAL SECTIONS PHASE 2
<input checked="" type="checkbox"/>	26 TRAFFIC CONTROL PLAN PHASE 2
<input checked="" type="checkbox"/>	27 TRAFFIC CONTROL PLAN PHASE 2
<input type="checkbox"/>	28 TRAFFIC CONTROL PLAN PHASE 2
<input checked="" type="checkbox"/>	29 TEMPORARY SPECIAL SHORING DETAIL NORTHBOUND PHASE 2
<input checked="" type="checkbox"/>	30 TEMPORARY SPECIAL SHORING DETAIL NORTHBOUND PHASE 2
<input type="checkbox"/>	31 TRAFFIC CONTROL TYPICAL SECTIONS PHASE 3 STEP A
<input type="checkbox"/>	32 TRAFFIC CONTROL PLAN PHASE 3 - STEP A
<input type="checkbox"/>	33 TRAFFIC CONTROL PLAN PHASE 3 - STEP A
<input type="checkbox"/>	34 TRAFFIC CONTROL PLAN PHASE 3 - STEP A
<input type="checkbox"/>	35 TRAFFIC CONTROL TYPICAL SECTIONS PHASE 3 STEP B
<input type="checkbox"/>	36 TRAFFIC CONTROL PLAN PHASE 3 - STEP B
<input type="checkbox"/>	37 TRAFFIC CONTROL PLAN ADVANCE WARNING SIGN LAYOUT
<input type="checkbox"/>	38 TRAFFIC CONTROL PLAN ADVANCE WARNING SIGN LAYOUT
<input type="checkbox"/>	39 TEMPORARY TRAFFIC CONTROL MISCELLANEOUS DETAILS
<input type="checkbox"/>	40 BC(1)-07
<input type="checkbox"/>	41 BC(2)-07
<input type="checkbox"/>	42 BC(3)-07
<input type="checkbox"/>	43 BC(4)-07
<input type="checkbox"/>	44 BC(5)-07
<input type="checkbox"/>	45 BC(6)-07
<input type="checkbox"/>	46 BC(7)-07
<input type="checkbox"/>	47 BC(8)-07

Sheet Title

<input type="checkbox"/>	48 BC(9)-07
<input type="checkbox"/>	49 BC(10)-07
<input type="checkbox"/>	50 BC(11)-07
<input type="checkbox"/>	51 BC(12)-07
<input type="checkbox"/>	52 TCP(2-1)-98
<input type="checkbox"/>	53 TCP(2-2)-03
<input type="checkbox"/>	54 TCP(2-3)-03
<input type="checkbox"/>	55 WZ(TD)-03
<input type="checkbox"/>	56 WZ(STPM)-03
<input type="checkbox"/>	57 CSB(1)-04
<input type="checkbox"/>	58 CSB(2)-04
<input type="checkbox"/>	59 CSB(7)-04
<input type="checkbox"/>	60 TCP(7-1)-9B
<input type="checkbox"/>	61 ABSORB-05
<input type="checkbox"/>	62 TAU-II(N)-05
<input type="checkbox"/>	63 REMOVAL PLAN
<input type="checkbox"/>	64 REMOVAL PLAN
<input type="checkbox"/>	65 REMOVAL PLAN
<input type="checkbox"/>	66 HORIZONTAL CONTROL DATA
<input type="checkbox"/>	67 PAVING PLAN & PROFILE
<input type="checkbox"/>	68 PAVING PLAN & PROFILE
<input type="checkbox"/>	69 PAVING PLAN & PROFILE
<input type="checkbox"/>	70 PAVING PLAN & PROFILE
<input type="checkbox"/>	71 PAVING PLAN & PROFILE
<input type="checkbox"/>	72 MB-09(1)
<input type="checkbox"/>	73 MB-09(1)
<input type="checkbox"/>	74 MB-09(1)
<input type="checkbox"/>	74A MB-09(1)
<input type="checkbox"/>	75 MBGF-09
<input type="checkbox"/>	76 MBGF(TR)
<input type="checkbox"/>	77 BED-09
<input type="checkbox"/>	78 SGT(7)
<input type="checkbox"/>	79 SGT(8)
<input type="checkbox"/>	80 DRIVEWAY CULVERT PLAN & PROFILE
<input type="checkbox"/>	81 DRIVEWAY CULVERT PLAN & PROFILE
<input checked="" type="checkbox"/>	82 HYDRAULIC DATA BRIDGE OVER NORTH RELIEF OF EAST FORK RIVER
<input checked="" type="checkbox"/>	83 HYDRAULIC DATA BRIDGE OVER EAST FORK TRINITY RIVER
<input checked="" type="checkbox"/>	84 HYDRAULIC DATA BRIDGE OVER SOUTH RELIEF OF EAST FORK RIVER
<input type="checkbox"/>	85 BRIDGE LAYOUT
<input type="checkbox"/>	86 STAGE CONSTRUCTION & TYPICAL SECTIONS
<input checked="" type="checkbox"/>	87 ESTIMATED QUANTITIES
<input type="checkbox"/>	88 FOUNDATION LAYOUT
<input type="checkbox"/>	89 BORING LOGS
<input type="checkbox"/>	90 BORING LOGS
<input type="checkbox"/>	91 ABUTMENT #1 LAYOUT
<input type="checkbox"/>	92 ABUTMENT #4 LAYOUT
<input type="checkbox"/>	93 ABUTMENT DETAILS
<input type="checkbox"/>	94 BENT #2 DETAILS
<input type="checkbox"/>	95 BENT #3 DETAILS
<input type="checkbox"/>	96 FRAMING PLAN
<input type="checkbox"/>	97 SLAB UNIT 1 - (76' - 90' - 74')
<input type="checkbox"/>	98 SLAB DETAILS
<input type="checkbox"/>	99 PRESTRESSED CONCRETE I-BEAM STANDARD (IBND)
<input type="checkbox"/>	100 BRIDGE LAYOUT
<input type="checkbox"/>	101 BRIDGE LAYOUT
<input type="checkbox"/>	102 STAGE CONSTRUCTION & TYPICAL SECTIONS
<input checked="" type="checkbox"/>	103 ESTIMATED QUANTITIES
<input type="checkbox"/>	104 FOUNDATION LAYOUT

r = Revised Sheet

Total Sheets in Plan Set: 223



8/10/2010 COLLIN 0047-05-043 SH 5 \$6,722,039
REPLACE BRIDGES AND WIDEN APPROACHES

Sheet Title

- 105 FOUNDATION LAYOUT
- 106 BORING LOGS
- 107 BORING LOGS
- 108 BORING LOGS
- 109 BORING LOGS
- 110 ABUTMENT #1 LAYOUT
- 111 ABUTMENT #7 LAYOUT
- 112 ABUTMENT DETAILS
- 113 BENT #2 DETAILS
- 114 BENT #3 DETAILS
- 115 BENT #4 DETAILS
- 116 BENT #5 DETAILS
- 117 BENT #6 DETAILS
- 118 FRAMING PLAN
- 119 FRAMING PLAN
- 120 FRAMING PLAN
- 121 SLAB UNIT I - (90' - 80' - 90')
- 122 SLAB UNIT II - (75' - 90' - 80')
- 123 SLAB DETAILS
- 124 BRIDGE LAYOUT
- 125 STAGE CONSTRUCTION & TYPICAL SECTIONS
- r 126 ESTIMATED QUANTITIES
- 127 FOUNDATION LAYOUT
- 128 BORING LOGS
- 129 BORING LOGS
- 130 ABUTMENT #1 LAYOUT
- 131 ABUTMENT # 4 LAYOUT
- 132 ABUTMENT DETAILS
- 133 BENT #2 DETAILS
- 134 BENT *3 DETAILS
- 135 FRAMING PLAN
- 136 SLAB UNIT 1 - (82' - 90' - 88')
- 137 SLAB DETAILS
- 138 BAS-A
- 139 FD
- 140 FD
- 141 PCP
- 141A PCP
- 141B PCP
- 141C PCP
- 142 PMDF
- 143 PMDF
- 144 SEJ-A
- 145 T203
- 146 T203
- 147 T503
- 148 T503
- 149 IBD
- 150 IBD
- 151 IBEB
- 152 IBEB
- 153 IBTS
- 154 MEBR (C)
- 155 CSAB
- 156 IBMS
- 157 SUMMARY OF SMALL SIGNS
- 158 SIGNING AND DELINEATION PLAN
- 159 SIGNING AND DELINEATION PLAN
- 160 SIGNING AND DELINEATION PLAN
- 161 SIGN DETAILS

Sheet Title

- 162 TSR(3)-08
- 163 TSR(4)-08
- 164 TSR(5)-08
- 165 SMD(GEN)-08
- 166 SMD(SLIP-1)-08
- 167 SMD(SLIP-2)-08
- 168 SMD(SLIP-3)-08
- 169 PAVEMENT MARKINGS PLAN
- 170 PAVEMENT MARKINGS PLAN
- 171 PAVEMENT MARKINGS PLAN
- 172 D &OM(1)-10
- 173 D &OM(2)-04
- 174 D &OM(3)-04
- 175 D &OM(VIA)-04
- 176 PM(1)-03
- 177 PM(2)-10
- 178 PM(4)-10
- 179 ENVIRONMENTAL PERMITS ISSUES AND COMMITMENTS (EPIC)
- 180 ENVIRONMENTAL PERMITS ISSUES AND COMMITMENTS (EPIC) CROSSING
- r 181 TXDOT STORM WATER POLLUTION PREVENTION PLAN (SW3P)
- 182 SW3P LAYOUT
- r 183 SW3P PHASE 1
- r 184 SW3P PHASE 1
- r 185 SW3P PHASE 1
- r 186 SW3P PHASE 2
- r 187 SW3P PHASE 2
- r 188 SW3P PHASE 2
- 189 EC(6)-93
- 190 EC(1)-09
- 191 EC(2)-93
- 192 EC(3)-93
- 193 EROSION CONTROL LOGS (DALLAS DISTRICT)
- 194 EROSION CONTROL LOGS (DALLAS DISTRICT)
- 195 VERTICAL TRACKING FOR EROSION CONTROL (DALLAS DISTRICT)
- 196 VEGETATION ESTABLISHMENT SHEET (MOD) (DALLAS DISTRICT)
- r ? ???
- r ? ???
- r ? ???
- r ? ???

r = Revised Sheet

Total Sheets in Plan Set: 223