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1 TITLE SHEET 35 TRAFFI C CONTROL PHASI NG OVERVI EW

2 | NDEX OF SHEETS 36 TRAFFI C CONTROL PLAN NOTES
3 I NDEX OF SHEETS 37 TRAFFI C CONTROL ADVANCE WARNI NG SI GNS
4 PROJECT LAYOUT PLAN 38 TRAFFI C CONTROL ADVANCE WARNI NG SI GNS
5 PROJECT LAYOUT PLAN 39 TRAFFI C CONTROL ADVANCE WARNI NG SI GNS
6 EXI STI NG TYPI CAL SECTI ONS 40 TEMPORARY PAVEMENT SECTI ON FOR TRAFFI C
7 PROPOSED TYPI CAL SECTI ONS CONTROL
8 PROPOSED TYPI CAL SECTI ONS 41 TRAFFI C CONTROL PLAN PHASE 1A
9 PROPOSED TYPI CAL SECTI ONS 42 TRAFFI C CONTROL PLAN PHASE 1A

10 PROPOSED TYPI CAL SECTI ONS 43 TRAFFI C CONTROL PLAN PHASE 1A

11 PROPOSED TYPI CAL SECTI ONS 44 TRAFFI C CONTROL PLAN PHASE 1A

12 GENERAL NOTES 45 TRAFFI C CONTROL PLAN PHASE 1A

12A GENERAL NOTES 46 TRAFFI C CONTROL PLAN PHASE 1A

12B GENERAL NOTES 47 TRAFFI C CONTROL PLAN PHASE 1A

12C GENERAL NOTES 48 TRAFFI C CONTROL PLAN PHASE 1A

12D GENERAL NOTES 49 TRAFFI C CONTROL PLAN PHASE 1A

12E GENERAL NOTES 50 TRAFFI C CONTROL PLAN PHASE 1A

12F GENERAL NOTES 51 TRAFFI C CONTROL PLAN PHASE 1B

12G GENERAL NOTES 52 TRAFFI C CONTROL PLAN PHASE 1B

12H GENERAL NOTES 53 TRAFFI C CONTROL PLAN PHASE 1B

121 GENERAL NOTES 54 TRAFFI C CONTROL PLAN PHASE 1B

12J GENERAL NOTES 55 TRAFFI C CONTROL PLAN PHASE 1B

12K GENERAL NOTES 56 TRAFFI C CONTROL PLAN PHASE 1B

12L GENERAL NOTES 57 TRAFFI C CONTROL PLAN PHASE 1B

12M GENERAL NOTES 58 TRAFFI C CONTROL PLAN PHASE 1B

12N GENERAL NOTES 59 TRAFFI C CONTROL PLAN PHASE 1B

120 GENERAL NOTES 60 TRAFFI C CONTROL PLAN PHASE 1B

12P GENERAL NOTES 61 TRAFFI C CONTROL PLAN PHASE 1B

12Q GENERAL NOTES 62 TRAFFI C CONTROL PLAN PHASE 1B

12R GENERAL NOTES 63 TRAFFI C CONTROL PLAN PHASE 1C STEP 1 & 2

12S GENERAL NOTES PI NEWOOD | NTERSECTI ON

12T GENERAL NOTES 64 TRAFFI C CONTROL PLAN PHASE 1C STEP 1 & 2

12U GENERAL NOTES PI NEWOOD | NTERSECTI ON

13 E&Q 65 PI NEWOOD DRI VE DETOUR PLAN
13A E&Q 66 TRAFFI C CONTROL PLAN PHASE 1C STEP 1 & 2 SGT
13B E&Q ED HOLCOMB
13C E&Q 67 TRAFFI C CONTROL PLAN PHASE 1C STEP 1 & 2 SGT
13D E&Q ED HOLCOMB
14 SUMMARY OF TRAFFI C CONTROL QUANTI Tl ES 68 ROYAL COLLEGE HI LL DETOUR PLAN
15 SUMMARY OF DEMOLI TI ON QUANTI TI ES 69 TRAFFI C CONTROL PLAN PHASE 2
16 SUMMARY OF ROADWAY QUANTI TI ES 70 TRAFFI C CONTROL PLAN PHASE 2
17 SUMMARY OF ROADWAY QUANTI TI ES 71 TRAFFI C CONTROL PLAN PHASE 2
18 SUMMARY OF DRI VEWAY & CULVERT QUANTI Tl ES 72 TRAFFI C CONTROL PLAN PHASE 2
19 SUMMARY OF RETAI NI NG WALL QUANTI TI ES 73 TRAFFI C CONTROL PLAN PHASE 2
20 SUMVARY OF STORM SEWER QUANTI TI ES 74 TRAFFI C CONTROL PLAN PHASE 2
21 SUMVARY OF STORM SEWER QUANTI TI ES 75 TRAFFI C CONTROL PLAN PHASE 2
22 SUMVARY OF STORM SEWER QUANTI TI ES 76 TRAFFI C CONTROL PLAN PHASE 2
23 SUMVARY OF STORM SEWER QUANTI TI ES 77 TRAFFI C CONTROL PLAN PHASE 2
24 SUMVARY OF STORM SEWER QUANTI TI ES 78 TRAFFI C CONTROL PLAN PHASE 2
25 SUMVARY OF STORM SEWER QUANTI TI ES 79 TRAFFI C CONTROL PLAN PHASE 2
26 SUMMARY OF CROSS CULVERT QUANTI TI ES 80 TRAFFI C CONTROL PLAN PHASE 2
27 SUMVARY OF DETENTI ON POND QUANTI Tl ES 81 TRAFFI C CONTROL PLAN PHASE 2B STEP 1 & 2 SGT
28 SUMMARY OF SI GNALI ZATI ON QUANTI TI ES ED HOLCOMB
29 SUMVARY OF SMALL SI GNS 82 TRAFFI C CONTROL PLAN PHASE 2B STEP 1 & 2 SGT
30 SUMVARY OF SMALL SI GNS ED HOLCOMB
31 SUMVARY OF PAVEMENT MARKI NGS & MARKERS 83 BARRI CADE AND CONSTRUCTI ON BCl-12-14
QUANTI TI ES 84 BARRI CADE AND CONSTRUCTI ON BCl-12-14
32 SUMVARY OF SWBP QUANTI TI ES 85 BARRI CADE AND CONSTRUCTI ON BCl-12-14

33 TRAFFI C CONTROL PHASI NG OVERVI EW
34 TRAFFI C CONTROL PHASI NG OVERVI EW

86 BARRI CADE AND CONSTRUCTI ON BCl-12-14
87 BARRI CADE AND CONSTRUCTI ON BCl-12-14
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88 BARRI CADE AND CONSTRUCTI ON BCl-12-14

89 BARRI CADE AND CONSTRUCTI ON BCl-12-14

90 BARRI CADE AND CONSTRUCTI ON BCl-12-14

91 BARRI CADE AND CONSTRUCTI ON BCl-12-14

92 BARRI CADE AND CONSTRUCTI ON BCl-12-14

93 BARRI CADE AND CONSTRUCTI ON BCl-12-14

94 BARRI CADE AND CONSTRUCTI ON BCl-12-14

95 LOW PROFI LE CONCRETE BARRI ER LPCB- 13

96 LOW PROFI LE CONCRETE BARRI ER LPCB- 13

97 CONCRETE SAFETY BARRI ER F- SHAPE CSB7-10
98 F- SHAPE TO LOW PRO PRECAST BARRI ER TRANSTYPE

142 ROYAL COLLEGE HI LL ROAD | NTERSECTI ON LAYOUT
143 SIDE STREET LAYOUTS OLD COUNTRY CLUB ROAD
144 SI DE STREET LAYOUTS BROWN ROAD

145 SI DE STREET LAYOUTS COMMERCI AL CI RCLE WEST
146 SI DE STREET LAYOUTS COMMERCI AL CI RCLE EAST
147 SIDE STREET LAYOUTS AMANDA STREET

148 DRI VEWAY DETAILS

149 CONCRETE CURB AND GUTTER CCCG- 12

150 CRCP1-17

151 CRCP1-17

152 CRCP HOUSTON SUPPLEMENT CRCP- HSHOU DI ST

TFLSPTR- 10 153 CRCP HOUSTON SUPPLEMENT CRCP- HSHOU DI ST
99 F- SHAPE TO LOW PRO PRECAST BARRI ER TRANSTYPE 154 CRCP FAST TRACK CRCP- FTHOU DI ST
TFLSPTR- 10 155 CONCRETE PAVEMENT JUNCTURE CPJ HOU DI ST

100 LTS-BARRI ER SYSTEMS ABSORB 350TEMP WORK
ZONEABSORB- 16

101 TRINITY HI GHWAY ENERGY ABSORPTI ON ACZ350- 16

102 SLED CRASH CUSHI ON TEMP WORK ZONE SLED- 14

103 CONSTRUCTI ON SEQUENCE FOR M SC DRI VES CSMD
TC8010- 2009 HOU DI ST

104 DRI VEWAY SI GNI NG DS TC8020-04 HOU DI ST

105 TCP CONVENTI ONAL ROAD SHOULDER WORK TCP2-1-12

106 TCP ONE LANE TWO WAY TCP2-2-12

107 TCP LANE CLOSURE ON MULTI LANE CONVENTI ONAL

156 CONCRETE PAVEMENT JUNCTURE CPJ HOU DI ST

157 DRI VEWAY DETAI LS HOU DI ST

158 DRI VEWAY DETAILS HOU DI ST

159 DRI VEWAY DETAI LS HOU DI ST

160 CONCRETE CURB AND DI RECTI ONAL | SLAND HOU DI ST
161 TAPERED EDGE DETAI LS HMAC PAVEMENT TEHMAC- 11
162 MBGF TL-2 GF31TL2-11

163 MBGF GF31-14

164 MBGF DOWNSTREAM ANCHOR TERM NAL GF31DAT-14
165 SI NGLE GUARDRAI L TERM NAL SKT-31WO0OD POST

ROADS TCP2-4-12 SGT831-11
108 TCP LONG TERM LANE CLOSURE TCP2-5-12 166 SI NGLE GUARDRAI L TERM NAL SKT-31STEEL POST
109 WORK ZONE SHORT TERM PAVEMENT MARKI NGS SGT8S31- 14

WZSTPM 13
110 WORK ZONE TYPI CAL DETAILS WZTD-13
111 WORK ZONE UNEVEN LANES WZUL- 13
112 DEMOLI TI ON PLAN
113 DEMOLI TI ON PLAN
114 DEMOLI TI ON PLAN
115 DEMOLI TI ON PLAN
116 DEMOLI TI ON PLAN
117 DEMOLI TI ON PLAN
118 SURVEY CONTROL | NDEX
119 SURVEY CONTROL | NDEX
120 SURVEY CONTROL | NDEX
121 SURVEY CONTROL | NDEX
122 HORI ZONTAL AND VERTI CAL CONTROL
123 HORI ZONTAL AND VERTI CAL CONTROL
124 HORI ZONTAL AND VERTI CAL CONTROL
125 HORI ZONTAL AND VERTI CAL CONTROL

167 SI NGLE GUARDRAI L TERM NAL X-LITE SGT9S31- 14

168 TRI NI TY HI GHWAY SOFTSTOP END TERM NAL
SGT10S31- 16

169 MOW STRI P MS HOU DI ST

170 MAI LBOX DETAILS MB-151

171 MAI LBOX DETAILS MB-151

172 MAI LBOX DETAILS MB-151

173 MAI LBOX DETAILS MB-151

174 PEDESTRI AN FACI LI TI ES PED- 12A

175 PEDESTRI AN FACI LI TI ES PED- 12A

176 PEDESTRI AN FACI LI TI ES PED- 12A

177 PEDESTRI AN FACI LI TI ES PED- 12A

178 PEDESTRI AN HANDRAI L DETAILS PRD-13

179 PEDESTRI AN HANDRAI L DETAILS PRD-13

180 PEDESTRI AN HANDRAI L DETAILS PRD-13

181 FERTI LI ZER SEED SOD STRAW HOU DI ST

182 RWMSEDD

126 HORI ZONTAL AND VERTI CAL CONTROL 183 RETAI NI NG WALL PLAN & PROFI LE

127 GEOMETRI C DATA SUMVARY 184 RETAI NI NG WALL PLAN & PROFI LE

128 GEOMETRI C DATA SUMVARY 185 RETAI NI NG WALL PLAN & PROFI LE

129 FM 2854 PLAN & PROFI LE 186 RETAI NI NG WALL PLAN & PROFI LE

130 FM 2854 PLAN & PROFI LE 187 RETAI NI NG WALL PLAN & PROFI LE

131 FM 2854 PLAN & PROFI LE 188 RETAI NI NG WALL PLAN & PROFI LE

132 FM 2854 PLAN & PROFI LE 189 RETAI NI NG WALL PLAN & PROFI LE

133 FM 2854 PLAN & PROFI LE 190 RETAI NI NG WALL PLAN & PROFI LE

134 FM 2854 PLAN & PROFI LE 191 RETAI NI NG WALL PLAN & PROFI LE

135 FM 2854 PLAN & PROFI LE 192 RETAI NI NG WALL AT CULVERT NO 3

136 FM 2854 PLAN & PROFI LE 193 RETAI NI NG WALL M SC DETAILS

137 FM 2854 PLAN & PROFI LE 194 RETAI NI NG WALL TRAFFI C RAI LI NG FOUNDATI ONS
138 FM 2854 PLAN & PROFI LE RWIRF MOD

139 FM 2854 PLAN & PROFI LE 195 CEMENT STABI LI ZED BACKFI LL EMBANKMENT

140 PI NEWOOD DRI VE | NTERSECTI ON LAYOUT
141 SGT ED HOLCOMB | NTERSECTI ON LAYOUT

CSBE- RW HOU DI ST
196 MECHANI CALLY STABI LI ZED RETAI NI NG WALL
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MSRW CSB HOU DI ST 255 DI TCH PLAN & PROFI LE

197 RETAI NI NG WALL EMBANKMENT FOUNDATI ON RW & 256 DI TCH PLAN & PROFI LE
EFI HOU DI ST 257 DI TCH PLAN & PROFI LE
198 RETAI NI NG WALLS RW 1LB 258 DI TCH PLAN & PROFI LE

199 RETAI NI NG WALLS RW 1LC 259 STORM SEWER LATERALS SYSTEM B

200 RETAI NI NG WALL M SCELLANEOUS DETAILS RW 2 260 STORM SEWER LATERALS SYSTEM C

201 SO L BORI NG LOGS 261 STORM SEWER LATERALS SYSTEM C

202 SO L BORI NG LOGS 262 STORM SEWER LATERALS SYSTEM D

203 SO L BORI NG LOGS 263 STORM SEWER LATERALS SYSTEM E

204 SO L BORI NG LOGS 264 STORM SEWER LATERALS SYSTEM E

205 SO L BORI NG LOGS 265 STORM SEWER LATERALS SYSTEM G

206 SO L BORI NG LOGS 266 STORM SEWER LATERALS SYSTEM H

207 SO L BORI NG LOGS 267 STORM SEWER LATERALS SYSTEM H

208 SO L BORI NG LOGS 268 STORM SEWER LATERALS SYSTEM

209 SO L BORI NG LOGS 269 EXI ST | NLET ADJUSTMENT LATERALS

210 SO L BORI NG LOGS 270 CROSS CULVERT COMPUTATI ONS

211 SO L BORI NG LOGS 271 CULVERT NO. 2 3-5'X4'" RCB STA 167+76.12
212 SO L BORI NG LOGS 272 CULVERT NO. 3 2-361 NCH RCP STA 182+27. 82
213 SO L BORI NG LOGS 273 CULVERT NO. 4 2-6'X4' RCB STA 198+70. 34
214 SO L BORI NG LOGS 274 CULVERT NO. 5 2-4'X4' RCB STA 223+17.41
215 SO L BORI NG LOGS 275 CONCRETE HEADWALLS PARALLEL W NGS CH- PW SMOD
216 SO L BORI NG LOGS 276 CONCRETE W NGWALLS PARALLEL W NGS PWMOD

217 OVERALL DRAI NAGE AREAS
218 DRAI NAGE AREA MAPS

219 DRAI NAGE AREA MAPS

220 DRAI NAGE AREA MAPS

221 DRAI NAGE AREA MAPS

222 DRAI NAGE AREA MAPS

223 DRAI NAGE AREA MAPS

224 RUNOFF COMPUTATI ONS
225 RUNOFF COMPUTATI ONS
226 HYDRAULI C DATA SHEET

277 JUNCTI ON BOX LAYOUT AT CULVERT NO. 3

278 ALLI GATOR CREEK OUTFALL DETAILS

279 ALLI GATOR CREEK RI PRAP LAYOUT

280 DETENTI ON POND A LAYOUT

281 DETENTI ON POND B LAYOUT

282 BOX CULVERT SUPPLEMENT BCS

283 MULTI PLE BOX CULVERTS MC- MD

284 PRECAST BASE TYPE PB

285 PRECAST JUNCTI ON BOX PJB

286 PRECAST SAFETY END TREATMENT RI PRAP DETAILS

O 0O OO0O0OoOoOOooo O oooOoOoo O 0 Oooooobooooooooooobooooobooooooooda

227 HYDRAULI C COMPUTATI ONS SYSTEM B PSET- RR

228 HYDRAULI C COMPUTATI ONS SYSTEM C 287 PRECAST SAFETY END TREATMENT PARALLEL DRAI N
229 HYDRAULI C COMPUTATI ONS SYSTEM C PSET- SP

230 HYDRAULI C COMPUTATI ONS SYSTEM D 288 PRECAST SAFETY END TREATMENT TYPE |1 CROSS
231 HYDRAULI C COMPUTATI ONS SYSTEM E DRAI NAGE PSET- SC

232 HYDRAULI C COMPUTATI ONS SYSTEM E 289 SAFETY END TREATMENT PI PE CULVERTS SETP- CD
233 HYDRAULI C COMPUTATI ONS SYSTEM G 290 SAFETY END TREATMENT PI PE CULVERTS SETP- CD
234 HYDRAULI C COMPUTATI ONS SYSTEM H 291 FLARED W NGS FOR 0 DEG SKEW CH- FW 0

235 HYDRAULI C COMPUTATI ONS SYSTEM H 292 CONCRETE HEADWALL CH-PW O

236 HYDRAULI C COMPUTATI ONS SYSTEM I 293 CONCRETE W NGWALLS PW

237 STORM SEWER PLAN & PROFI LE 294 CONCRETE W NGWALLS W TH FLARED W NGS FOR 0
238 STORM SEWER PLAN & PROFI LE SKEW BOX CULVERTS FW O

239 STORM SEWER PLAN & PROFI LE 295 SI NGLE BOX CULVERTS CAST-1 N- PLACE M SC

240 STORM SEWER PLAN & PROFI LE DETAI LS SCC- MD

241 STORM SEWER PLAN & PROFI LE 296 SINGLE BOX CULVERTS 4' SPAN SCP-4

242 STORM SEWER PLAN & PROFI LE 297 SINGLE BOX CULVERTS 5' SPAN SCP-5

243 STORM SEWER PLAN & PROFI LE 298 SI NGLE BOX CULVERTS 6' SPAN SCP- 6

244 STORM SEWER PLAN & PROFI LE 299 CURB I NLET TYPE C1 HIL-Cl1 HOU DI ST

245 STORM SEWER PLAN & PROFI LE 300 I NLET TYPE AD & AAD HI L- AD- AAD HOU DI ST
246 STORM SEWER PLAN & PROFI LE 301 INLET TYPE AZ HI L-AZ HOU DI ST

247 STORM SEWER PLAN & PROFI LE 302 MANHOLES TYPE A & B MH-A-B HOU DI ST

248 DI TCH PLAN & PROFI LE 303 M SC SEWER DETAI LS MSD HOU DI ST

249 DI TCH PLAN & PROFI LE 304 GUTTER DEPRESSI ON DETAI LS FOR CURB | NLETS GD
250 DI TCH PLAN & PROFI LE HOU DI ST

251 DI TCH PLAN & PROFI LE 305 EXCAVATI ON AND BACKFI LL DI AGRAMS E&BD HOU
252 DI TCH PLAN & PROFI LE DI ST

253 DI TCH PLAN & PROFI LE 306 EXCAVATI ON AND BACKFI LL DI AGRAMS E&BD HOU
254 DI TCH PLAN & PROFI LE DI ST
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308
309
310
311
312
313
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316
317
318
319
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321
322
323
324
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329
330
331
332
333
334
335
336
337
338
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340

341
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343
344
345
346
347
348
349
350
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352

Title
OUTFALL DETAILS OD HOU DI ST

M NOR OUTFALL DETAILS HOU DI ST

OUTFALL QUANTI TIES OQ HOU DI ST

BRI DGE LAYOUT - ALLI GATOR CREEK BRI DGE
BRI DGE LAYOUT - ALLI GATOR CREEK BRI DGE
BRI DGE QUANTI TY SUMMARY

FOUNDATI ON LAYOUT - ALLI GATOR CREEK BRI DGE
ABUTMENT 1 - PHASE 1
ABUTMENT 1 - PHASE 1
ABUTMENT 1 - PHASE 2
ABUTMENT 4 - PHASE 1
ABUTMENT 4 - PHASE 1
ABUTMENT 4 - PHASE 2
BENTS 2 & 3 - PHASE 1
BENTS 2 & 3 - PHASE 2

FRAM NG PLAN

141. 00' PRESTRESSED CONCRETE SLAB BEAM UNI T
141. 00' PRESTRESSED CONCRETE SLAB BEAM UNI T
PRESTRESSED CONCRETE SLAB BEAMS NON- STANDARD
SPANS

PRESTRESSED CONCRETE SLAB BEAM DETAI LS
PSB- 4SB15

PRESTRESSED CONCRETE SLAB BEAM DETAI LS
PSB- 5SB15

PRESTRESSED CONCRETE PI LI NG CP

ELASTOMERI C BEARI NG DETAI LS PSBEB

RAI L ANCHORAGE DETAI LS PSBRA

COMBI NATI ON RAIL C402

COMBI NATI ON RAIL C402

COMBI NATI ON RAIL C402

COMBI NATI ON RAIL C402

TRAFFI C RAIL TYPE T402

TRAFFI C RAIL TYPE T402

TRAFFI C RAIL TYPE T402

BRI DGE RAI SED SI DEWALK AND MEDI AN DETAI LS

BRSM

BRI DGE RAI SED SI DEWALK AND MEDI AN DETAI LS
BRSM

BRI DGE SI DEWALK EXPANSI ON JOI NT COVER PLATE
BS- EJCP

BRI DGE APPROACH SLAB BAS- C HOU DI ST

SEALED EXPANSI ON JOI NT TYPE A W THOUT
OVERLAY SEJ- A

SEALED EXPANSI ON JOI NT TYPE A W THOUT
OVERLAY SEJ- A

CONCRETE RI PRAP AND SHOULDER DRAI NS CRR
STONE RI PRAP SRR

STONE RI PRAP SRR

PROPOSED TRAFFI C SI GNAL PLAN LAYOUT PI NEWOOD
DR

PROPOSED TRAFFI C SI GNAL RPDD ZONES PI NEWOOD
DR

SI GNAL EXI STI NG CONDI TI ON LAYOUT SGT. ED
HOL COvVB

PROPOSED TRAFFI C SI GNAL PLAN LAYOUT SGT. ED
HOL COVB

PROPOSED TRAFFI C SI GNAL RPDD ZONES SGT. ED
HOL COvVB

PROPOSED TRAFFI C SI GNAL PLAN LAYOUT ROYAL
COLLEGE HILL
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PROPOSED TRAFFI C SI GNAL RPDD ZONES ROYAL
COLLEGE HILL

TEMPORARY TRAFFI C SI GNAL PHASE 1 LOOP 336
CONNECTOR WEST

TEMPORARY TRAFFI C SI GNAL PHASE 2 LOOP 336
CONNECTOR WEST

TEMPORARY TRAFFI C SI GNAL PHASE 1 LOOP 336
CONNECTOR EAST

TEMPORARY TRAFFI C SI GNAL PHASE 2 LOOP 336
CONNECTOR EAST

TEMPORARY TRAFFI C SI GNAL PHASE 1B SGT. ED
HOL COvVB

TEMPORARY TRAFFI C SI GNAL PHASE 1C STEP 1
SGT. ED HOLCOMB

TEMPORARY TRAFFI C SI GNAL PHASE 1C STEP 2
SGT. ED HOLCOMB

TEMPORARY TRAFFI C SI GNAL PHASE 2 SGT. ED
HOL COvVB

TEMPORARY TRAFFI C SI GNAL PHASE 2B STEP 1
SGT. ED HOLCOMB

TEMPORARY TRAFFI C SI GNAL PHASE 2B STEP 2
SGT. ED HOLCOMB

TEMPORARY TRAFFI C SI GNAL PHASE 1B | H-45 SBFR
TEMPORARY TRAFFI C SI GNAL PHASE 1B | H-45 NBFR
TEMPORARY TRAFFI C SI GNAL PHASE 2 | H-45 SBFR

TRAFFI C SI GNAL POLE FOUNDATI ON TS- FD-12
TRAFFI C SI GNAL SUPPORT STRUCTURES SI NGLE
MAST ARM ASSEMBLY 100 MPH W ND ZONE SMA
TRAFFI C SI GNAL SUPPORT STRUCTURES SI NGLE
MAST ARM ASSEMBLY 100 MPH W ND ZONE SMA
DUAL MAST ARM ASSEMBLY 100 MPH W ND ZONE
DMA- 100 1-3-12

DUAL MAST ARM ASSEMBLY 100 MPH W ND ZONE
DMA- 100 1-3-12

DUAL MAST ARM ASSEMBLY 100 MPH W ND ZONE
DMA- 100 1-3-12

LONG MAST ARM ASSEMBLY 50
100 MPH W ND ZONE LMAL-12
LONG MAST ARM ASSEMBLY 50
100 MPH W ND ZONE LMAL-12
LONG MAST ARM ASSEMBLY 50
100 MPH W ND ZONE LMAL1-12
LONG MAST ARM ASSEMBLY 50 TO 65 FT 80 AND
100 MPH W ND ZONE LMA1l-12 THRU LMA4-12

LONG MAST ARM ASSEMBLY PARTS LI ST LMA5-12
STANDARD ASSEMBLY FOR TRAFFI C SI GNAL SUPPORT
STRUCTURES MAST ARM CONNECTI ONS MA-

STANDARD ASSEMBLY FOR TRAFFI C SI GNAL SUPPORT
STRUCTURES MAST ARM CONNECTI ONS MA-

SI GNAL DETAI LS- STANDARDS CONSTRUCTI ON

DETAI LS FOR POLE MOUNTED PEDESTRI AN S| GNAL
STANDARD ASSEMBLY DRAW NGS FOR LUM NAI RE
SUPPORT STRUCTURES ARM DETAI LS LUM A-12
CLAMP ON FI TTI NG ASSEMBLY FOR LUM NAI RE MAST
ARM CFA-12

ROADWAY | LLUM NATI ON DETAILS RI D1-17
ELECTRI CAL DETAILS CONDUI TS & NOTES ED1-2-14
ELECTRI CAL DETAILS CONDUI TS & NOTES ED1-2-14
ELECTRI CAL DETAILS CONDUCTORS ED3- 14
ELECTRI CAL DETAILS GROUND BOXES ED4- 14

TO 65 FT 80 AND
THRU LMA4-12
TO 65 FT 80 AND
THRU LMA4-12
TO 65 FT 80 AND
THRU LMA4-12
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388 ELECTRI CAL DETAILS SERVI CE NOTES & DATA 423 TYPI CAL SI GN REQUI REVENTS TSR3-13 THRU
EDS5- 14 TSR5- 15
389 ELECTRI CAL DETAILS SERVI CE ENCLOSURE AND 424 TXDOT SWP3 HOU DI ST
NOTES ED6- 7- 14 425 STORM WATER POLLUTI ON PREVENTI ON PLAN
390 ELECTRI CAL DETAILS SERVI CE ENCLOSURE AND 426 STORM WATER POLLUTI ON PREVENTI ON PLAN
NOTES ED6- 7- 14 427 STORM WATER POLLUTI ON PREVENTI ON PLAN
391 ELECTRI CAL DETAILS TYPI CAL TRAFFI C SI GNAL 428 STORM WATER POLLUTI ON PREVENTI ON PLAN
SYSTEM DETAI LS EDS- 14 429 STORM WATER POLLUTI ON PREVENTI ON PLAN
392 ELECTRI CAL DETAILS DUCT CABLE- HDPE CONDUI T 430 STORM WATER POLLUTI ON PREVENTI ON PLAN
ED11- 14 431 STORM WATER POLLUTI ON PREVENTI ON PLAN
393 SI GNAL DETAI LS- STANDARDS CONTROLLER 432 STORM WATER POLLUTI ON PREVENTI ON PLAN
FOUNDATI ON DETAI L SD- SCFD 433 STORM WATER POLLUTI ON PREVENTI ON PLAN
394 TRAFFI C SI GNAL WORK TYPI CAL DETAILS WZ 434 STORM WATER POLLUTI ON PREVENTI ON PLAN
BTS-1-13 435 STORM WATER POLLUTI ON PREVENTI ON PLAN
395 TRAFFI C SI GNAL WORK BARRI CADES AND S| GNS WZ 436 EPIC
BTS-2-13 437 EPIC

396 SI GNI NG AND PAVEMENT MARKI NG LAYOUTS

397 SI GNI NG AND PAVEMENT MARKI NG LAYOUTS

398 SI GNI NG AND PAVEMENT MARKI NG LAYOUTS

399 SI GNI NG AND PAVEMENT MARKI NG LAYOUTS

400 SI GNI NG AND PAVEMENT MARKI NG LAYOUTS

401 SI GNI NG AND PAVEMENT MARKI NG LAYOUTS

402 S| GNI NG AND PAVEMENT MARKI NG LAYOUTS

403 SMALL SI GN DETAILS

404 SMALL SI GN DETAILS

405 TYPI CAL STANDARD PAVEMENT MARKI NGS PML- 12

406 POSI TI ON GUI DANCE USI NG RAI SED MARKERS
REFLECTORI ZED PROFI LE MARKI NGS PM2- 12

407 PAVEMENT MARKI NGS FOR TWO- WAY LEFT TURN
LANES DI VI DED HI GHWAYS AND RURAL LEFT TU

408 PAVEMENT MARKI NGS CONTRAST LANE LI NES
PMCLL- 08

409 RAI LROAD CROSSI NG DETAI LS SI GNI NG STRI Pl NG
AND DEVI CE PLACEMENT RCD1- 16

410 RAI LROAD CROSSI NG DETAILS SI GNI NG & STRI PI NG
RCD2- 16

411 DELI NEATOR & OBJECT MARKER MATERI AL
DESCRI PTION D & OML- 15

412 DELI NEATOR & OBJECT MARKER | NSTALLATION D &
om2- 15

413 DELI NEATOR & OBJECT MARKER PLACEMENT DETAI LS
D & OW-15 AND D & OM6-15

414 DELI NEATOR & OBJECT MARKER PLACEMENT DETAI LS
D & OW-15 AND D & OM6-16

415 DELI NEATORS & OBJECT MARKER FOR VEHI CLE
| MPACT ATTENUATORS D & OWVI A- 15

416 SI GN MOUNT DETAILS SMALL ROADSI DE SI GNS
GENERAL NOTES & DETAI LS SMDGEN- 08

417 SI GN MOUNT DETAILS SMALL ROADSI DE SI GNS
TRI ANGULAR SLI PBASE SYSTEM SMDSLI P- 1- 08

418 SI GN MOUNT DETAILS SMALL ROADSI DE SI GNS
TRI ANGULAR SLI PBASE SYSTEM SMDSLI P- 1- 08 CONSTRUCTI ON PROJECTS

419 SI GN MOUNT DETAILS SMALL ROADSI DE SI GNS 473 RAI LROAD REQUI REMENTS FOR NON- BRI DGE
TRI ANGULAR SLI PBASE SYSTEM SMDSLI P- 1- 08 CONSTRUCTI ON PROJECTS

420 BRI DGE MOUNT DETAILS FOR SMALL ROADSI DE
SI GNS SMDBM- 1- 04

421 TYPI CAL SI GN REQUI REMENTS TSR3-13 THRU
TSR5-13

422 TYPI CAL SI GN REQUI REMENTS TSR3-13 THRU
TSR5- 14

438 US CORPS
439 US CORPS
440 US CORPS
441 US CORPS
442 US CORPS

ENGI NEERS PERM T

ENGI NEERS PERM T

ENGI NEERS PERM T

ENGI NEERS PERM T

ENGI NEERS PERM T

443 US CORPS ENGI NEERS PERM T

444 US CORPS ENGI NEERS PERM T

445 NATI ONW DE PERM T GENERAL CONDI Tl ONS
446 NATI ONW DE PERM T GENERAL CONDI Tl ONS
447 NATI ONW DE PERM T GENERAL CONDI Tl ONS
448 NATI ONW DE PERM T GENERAL CONDI Tl ONS
449 NATI ONW DE PERM T GENERAL CONDI Tl ONS
450 NATI ONW DE PERM T GENERAL CONDI Tl ONS
451 NATI ONW DE PERM T GENERAL CONDI Tl ONS
452 FENCE & VERTI CAL TRACKI NG EC1- 16

453 ROCK FILTER DAMS EC2-16

454 CONSTRUCTI ON EXI TS EC3-16

455 EROSI ON CONTROL LOG EC9-16

456 EROSI ON CONTROL LOG EC9-17

457 EROSI ON CONTROL LOG EC9-18

458 EXI STING UTILITY EXHI BIT

459 EXI STING UTILITY EXHI BIT

460 EXI STING UTILITY EXHI BIT

461 EXI STING UTILITY EXHI BIT

462 EXISTING UTILITY EXHI BIT

463 EXI STING UTILITY EXHI BIT

464 EXI STING UTILITY EXHI BIT

465 EXI STING UTILITY EXHI BIT

466 EXI STING UTILITY EXHI BIT

467 EXISTING UTILITY EXHI BIT

468 EXI STING UTILITY EXHI BIT

469 RAI LROAD SCOPE OF WORK PI NEWOOD DR
470 RAI LROAD SCOPE OF WORK SGT ED HOLCOMB
471 RAI LROAD SCOPE OF WORK ROYAL COLLEGE HILL
472 RAI LROAD REQUI REMENTS FOR NON- BRI DGE
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