
Whitley & Siddons * (512)477-9491 * Fax (512)481-1983
www.WhitleySiddons.com

11/6/2018  HENDERSON  0697-02-039  SH 334  $40,593,999|RECONST BRGS, GR, BS, SURF, PVT MRK

Sheet  Title Sheet  Title
    1 TITLE SHEET    49 BC5-14
r    2 INDEX OF SHEETS    50 BC6-14
    3 PROJECT LAYOUT    51 BC7-14
    4 EXISTING TYPICAL SECTIONS    52 BC8-14
r    5 PROPOSED TYPICAL SECTIONS    53 BC9-14
    6 PROPOSED TYPICAL SECTIONS    54 BC10-14
    7 PROPOSED TYPICAL SECTIONS    55 BC11-14
    8 PROPOSED TYPICAL SECTIONS    56 BC12-14
    9 GENERAL NOTES    57 CSB1-10
   9A GENERAL NOTES    58 CSB1-10
   9B GENERAL NOTES    59 TCP1-2-18
   9C GENERAL NOTES   59A TCP 2-5-12 MOD
r   9D GENERAL NOTES    60 TCP2-318
   9E GENERAL NOTES    61 TCP3-1-13
   9F GENERAL NOTES    62 TCP7-1-13
r   9G GENERAL NOTES    63 WZRS-16
r   9H GENERAL NOTES r  63B WZTD-17
r   9I GENERAL NOTES r  63C WZSTPM-13
r   9J GENERAL NOTES    64 HORIZONTAL AND VERTICAL CONTROL
r   10 ESTIMATE & QUANTITY    65 HORIZONTAL AND VERTICAL CONTROL
r  10A ESTIMATE & QUANTITY    66 HORIZONTAL AND VERTICAL CONTROL
  10B ESTIMATE & QUANTITY    67 HORIZONTAL AND VERTICAL ALIGNMENT DATA
r   11 SUMMARY OF QUANTITIES r   68 PLAN AND PROFILE
r   12 SUMMARY OF QUANTITIES r   69 PLAN AND PROFILE
r   13 SUMMARY OF QUANTITIES    70 PLAN AND PROFILE
   14 SUMMARY OF QUANTITIES r   71 PLAN AND PROFILE
   15 SUMMARY OF QUANTITIES    72 PLAN AND PROFILE
   16 SMALL SIGN SUMMARY r   73 PLAN AND PROFILE
   17 SMALL SIGN SUMMARY    74 PLAN AND PROFILE
   18 SMALL SIGN SUMMARY r   75 PLAN AND PROFILE
r   19 SEQUENCE OF WORK    75 PLAN AND PROFILE
   20 TCP TYPICALS - PHASE 1    76 PLAN AND PROFILE
   21 TCP TYPICALS - PHASE 1    77 PLAN AND PROFILE
   22 TCP TYPICALS - PHASE 1    78 DRIVEWAY & SIDE STREET DETAILS
   23 TCP TYPICALS - PHASE 1    79 DRIVEWAY SIDE STREET DETAILS
   24 TCP TYPICALS - PHASE 1    80 DRIVEWAY & SIDE STREET DETAILS
   25 TCP TYPICALS - PHASE 2    81 CRASH CUSHION SUMMARY SHEET
   26 TCP TYPICALS - PHASE 2    82 LONGITUAL JOINT DETAIL
   27 TCP TYPICALS - PHASE 2    83 CPCD-14 MOD
   28 TCP TYPICALS - PHASE 2    84 CPCD-14 MOD
   29 TCP TYPICALS - PHASE 2    85 GF31-14
   30 TCP LAYOUT - PHASE 1    86 GF31TR-14
r   31 TCP LAYOUT PHASE 1    87 GF31MS-11
r   32 TCP LAYOUT PHASE 1    88 GF31DAT-14
   33 TCP LAYOUT - PHASE 1    89 BED-14
r   34 TCP LAYOUT PHASE 1    90 TYPE SSTR
   35 TCP LAYOUT - PHASE 1    91 TYPE SSTR
   36 TCP LAYOUT - PHASE 1    92 TRF
   37 TCP LAYOUT - PHASE 2    93 SGT10S31-16
   38 TCP LAYOUT - PHASE 2   93B SGT11S31-18
   39 TCP LAYOUT - PHASE 2   93C SGT12S31-18
   40 TCP LAYOUT - PHASE 2    94 SMTCN-16
   41 TCP LAYOUT - PHASE 2    95 QGELITEN-17
   42 TCP LAYOUT - PHASE 2 r   96 CRCP1-17
   43 TCP LAYOUT - PHASE 2 r   97 CRCP1-17
   44 DROP-OFF DETAIL    98 CCCG-12
   45 BC1-14    99 PED-18
   46 BC2-14   100 PED-18
   47 BC3-14   101 PED-18
   48 BC4-14   102 PED-18

 r = Revised Sheet Total Sheets in Plan Set: 329

www.WhitleySiddons.com


Whitley & Siddons * (512)477-9491 * Fax (512)481-1983
www.WhitleySiddons.com

11/6/2018  HENDERSON  0697-02-039  SH 334  $40,593,999|RECONST BRGS, GR, BS, SURF, PVT MRK

Sheet  Title Sheet  Title
  103 SRR MOD   163 TEST HOLE DATA
  104 SRR MOD   164 TEST HOLE DATA
  105 RETAINING WALL AND TEST HOLE LOCATION MAP   165 TEST HOLE DATA
  106 RETAINING WALL HORIZONTAL ALIGNMENT DATA   166 TEST HOLE DATA
  107 RETAINING WALL HORIZONTAL ALIGNMENT DATA   167 TEST HOLE DATA
  108 RETAINING WALL 1A PLAN AND PROFILE   168 TEST HOLE DATA
  109 RETAINING WALL 1A PLAN AND PROFILE   169 TEST HOLE DATA
r  110 RETAINING WALL 2A PLAN AND PROFILE   170 TEST HOLE DATA
  111 RETAINING WALL 2B PLAN AND PROFILE   171 TEST HOLE DATA
  112 RETAINING WALL 3 PLAN AND PROFILE   172 TEST HOLE DATA
  113 RETAINING WALL 3 PLAN AND PROFILE   173 TEST HOLE DATA
  114 RETAINING WALL 3 PLAN AND PROFILE   174 RETAINING WALL TEST HOLE DATA
r  115 RETAINING WALL 4A PLAN AND PROFILE   175 RETAINING WALL TEST HOLE DATA
  116 RETAINING WALL 4B PLAN AND PROFILE   176 RETAINING WALL TEST HOLE DATA
  117 RETAINING WALL 4B PLAN AND PROFILE   177 BRIDGE LAYOUT CEDAR CREEK RESERVOIR - CEDAR 
r  118 RETAINING WALL 5A PLAN AND PROFILE       CREEK BRIDGE #1
  119 RETAINING WALL 5B PLAN AND PROFILE   178 BRIDGE LAYOUT CEDAR CREEK RESERVOIR - CEDAR 
  120 RETAINING WALL 6 PLAN AND PROFILE       CREEK BRIDGE #1
  121 RETAINING WALL 6 PLAN AND PROFILE   179 BRIDGE LAYOUT CEDAR CREEK RESERVOIR - CEDAR 
  122 SHEET PILING RETAINING WALL SUMMARY       CREEK BRIDGE #1
  123 SHEET PILING RETAINING WALL SUMMARY   180 BRIDGE LAYOUT CEDAR CREEK RESERVOIR - CEDAR 
  124 SHEET PILING RETAINING WALL SUMMARY       CREEK BRIDGE #1
  125 SHEET PILING RETAINING WALL SUMMARY   181 BRIDGE LAYOUT CEDAR CREEK RESERVOIR - CEDAR 
  126 SHEET PILING RETAINING WALL DETAILS       CREEK BRIDGE #1
  127 SHEET PILING RETAINING WALL DETAILS   182 BRIDGE LAYOUT CEDAR CREEK RESERVOIR - CEDAR 
r  128 SHEET PILING RETAINING WALL DETAILS       CREEK BRIDGE #1
      111_SH-334 SHEET PILING RETAINING WALL DETAI r  183 ESTIMATED QUANTITIES AND BEARING SEAT 
  129 SHEET PILING RETAINING WALL DETAILS       ELEVATIONS - BRIDGE #1 CEDAR CREEK
  130 RETAINING WALL DETAILS BEGIN BRIDGE NO. 1   184 ESTIMATED QUANTITIES AND BEARING SEAT 
  131 RETAINING WALL DETAILS END BRIDGE NO. 1       ELEVATIONS - BRIDGE #1 CEDAR CREEK
  132 RETAINING WALL DETAILS BEGIN BRIDGE NO. 2 r  185 ABUTMENT NO. 1 BRIDGE #1
  133 RETAINING WALL DETAILS BEGIN BRIDGE NO. 2   186 ABUTMENT NO. 24 - BRIDGE #1 CEDAR CREEK
  134 SOLDIER PILE RETAINING WALL DETAILS WALLS   187 INTERIOR BENT NO. 2 - 19 - BRIDGE #1 CEDAR 
      2A, 4A, 5A       CREEK
  135 ABUTMENT SHEET PILE, COPING, AND TRF DETAILS   188 INTERIOR BENT NO. 2 - 19 - BRIDGE #1 CEDAR 
  136 ABUTMENT SHEET PILE, COPING, AND TRF DETAILS       CREEK
  137 ABUTMENT SHEET PILE, COPING, AND TRF DETAILS   189 INTERIOR BENT NO. 20 - 23 - BRIDGE #1 CEDAR 
  138 STEEL SHEET PILING CORNER DETAILS       CREEK
  139 DRAINAGE AREA MAP   190 INTERIOR BENT DRILLED SHAFT DETAILS - BRIDGE 
  140 DRAINAGE AREA MAP       #1 CEDAR CREEK
  141 HYDROLOGICAL DATA r  191 INTERIOR BENT DRILLED SHAFT DETAILS - BRIDGE 
  142 STORM DRAIN HYDRAULIC DATA       #1 CEDAR CREEK
  143 STORM DRAIN HYDRAULIC DATA   192 INTERIOR BENT TRANSITION DETAILS - BRIDGE #1 
  144 STORM DRAIN PLAN & PROFILE - SYSTEM 1       CEDAR CREEK
  145 STORM DRAIN PLAN & PROFILE - SYSTEM 2   193 FRAMING PLAN UNIT NO. 1 SPANS 1-3 - BRIDGE 
  146 STORM DRAIN PLAN & PROFILE - SYSTEM 3 & 4       #1 CEDAR CREEK
  147 PB   194 FRAMING PLAN UNIT NO. 2 SPANS 4-6 - BRIDGE 
  148 PJB       #1 CEDAR CREEK
  149 TY C SPECIAL   195 FRAMING PLAN UNIT NO. 3 SPANS 7-9 - BRIDGE 
  150 TY C SPECIAL       #1 CEDAR CREEK
  151 CGT-PCO   196 FRAMING PLAN UNIT NO. 4 SPANS 10-12 - BRIDGE 
  152 PSET-SC       #1 CEDAR CREEK
  153 PSET-SP   197 FRAMING PLAN UNIT NO. 5 SPANS 13-15 - BRIDGE 
  156 CAST-IN-PLACE CURB INLET DETAILS       #1 CEDAR CREEK
  157 CAST-IN-PLACE CURB INLET DETAILS   198 FRAMING PLAN UNIT NO. 6 SPANS 16-18 - BRIDGE 
  158 CAST-IN-PLACE CURB INLET DETAILS       #1 CEDAR CREEK
  159 CAST-IN-PLACE CURB INLET DETAILS   199 FRAMING PLAN UNIT NO. 7 SPANS 19-20 - BRIDGE 
  160 CAST-IN-PLACE CURB INLET DETAILS       #1 CEDAR CREEK
  161 CAST-IN-PLACE CURB INLET DETAILS   200 FRAMING PLAN UNIT NO. 8 SPANS 21-23 - BRIDGE 
  162 TEST HOLE DATA       #1 CEDAR CREEK

 r = Revised Sheet Total Sheets in Plan Set: 329

www.WhitleySiddons.com


Whitley & Siddons * (512)477-9491 * Fax (512)481-1983
www.WhitleySiddons.com

11/6/2018  HENDERSON  0697-02-039  SH 334  $40,593,999|RECONST BRGS, GR, BS, SURF, PVT MRK

Sheet  Title Sheet  Title
r  201 320.0 PRESTRESSED CONC GIRDER UNIT NO. 1   232 FRAMING PLAN UNIT NO. 7 SPANS 18-20 - BRIDGE 
      SPANS 1-3 BRIDGE #1       #2 PERSIMMON BRANCH
  202 360.00' PRESTRESSED CONC GIRDER UNIT NO. 2   233 FRAMING PLAN UNIT NO. 8 SPANS 21-22 - BRIDGE 
      SPANS 4-6 - BRIDGE #1 CEDAR CREEK       #2 PERSIMMON BRANCH
  203 360.00' PRESTRESSED CONC GIRDER UNIT NO. 3   234 240.00' PRESTRESSED CONC GIRDER UNIT NO. 1 
      SPANS 7-9 - BRIDGE #1 CEDAR CREEK       SPANS 1-3 - BRIDGE #2 PERSIMMON BRANC
  204 360.00' PRESTRESSED CONC GIRDER UNIT NO. 4   235 240.00' PRESTRESSED CONC GIRDER UNIT NO. 2 
      SPANS 10-12 - BRIDGE #1 CEDAR CREEK       SPANS 4-5 - BRIDGE #2 PERSIMMON BRANC
  205 360.00' PRESTRESSED CONC GIRDER UNIT NO. 5   236 360.00' PRESTRESSED CONC GIRDER UNIT NO. 3 
      SPANS 13-15 - BRIDGE #1 CEDAR CREEK       SPANS 6-8 - BRIDGE #2 PERSIMMON BRANC
  206 360.00' PRESTRESSED CONC GIRDER UNIT NO. 6   237 360.00' PRESTRESSED CONC GIRDER UNIT NO. 4 
      SPANS 16-18 - BRIDGE #1 CEDAR CREEK       SPANS 9-11 - BRIDGE #2 PERSIMMON BRAN
  207 200.00' PRESTRESSED CONC GIRDER UNIT NO. 7   238 360.00' PRESTRESSED CONC GIRDER UNIT NO. 5 
      SPANS 19-20 - BRIDGE #1 CEDAR CREEK       SPANS 12-14 - BRIDGE #2 PERSIMMON BRA
  208 240.00' PRESTRESSED CONC GIRDER UNIT NO. 8   239 360.00' PRESTRESSED CONC GIRDER UNIT NO. 6 
      SPANS 21-23 - BRIDGE #1 CEDAR CREEK       SPANS 15-17 - BRIDGE #2 PERSIMMON BRA
r  209 BRIDGE LAYOUT CEDAR CREEK RESERVOIR -   240 240.00' PRESTRESSED CONC GIRDER UNIT NO. 7 
      PERSIMMON BRANCH BRIDGE #2       SPANS 18-20 - BRIDGE #2 PERSIMMON BRA
r  210 BRIDGE LAYOUT CEDAR CREEK RESERVOIR -   241 160.00' PRESTRESSED CONC GIRDER UNIT NO. 8 
      PERSIMMON BRANCH BRIDGE #2       SPANS 21-22 - BRIDGE #2 PERSIMMON BRA
r  211 BRIDGE LAYOUT CEDAR CREEK RESERVOIR -   242 T1F TO SSTR RAIL TRANSITION
      PERSIMMON BRANCH BRIDGE #2   243 T1F TO EXISTING RAIL TRANSITION
r  212 BRIDGE LAYOUT CEDAR CREEK RESERVOIR -   244 BAS-A
      PERSIMMON BRANCH BRIDGE #2   245 BAS-C
r  213 BRIDGE LAYOUT CEDAR CREEK RESERVOIR -   246 CSAB
      PERSIMMON BRANCH BRIDGE #2   247 IGD
r  214 BRIDGE LAYOUT CEDAR CREEK RESERVOIR -   248 IGD
      PERSIMMON BRANCH BRIDGE #2   249 IGEB
r  215 ESTIMATED QUANTITIES AND BEARING SEAT   250 IGEB
      ELEVATIONS - BRIDGE #2 PERSIMMON BRANCH   251 IGEB
  216 ESTIMATED QUANTITIES AND BEARING SEAT   252 IGMS
      ELEVATIONS - BRIDGE #2 PERSIMMON BRANCH   253 IGMS
  217 ABUTMENT NO. 1 - BRIDGE #2 PERSIMMON BRANCH   254 IGND MOD
  218 ABUTMENT NO. 23 - BRIDGE #2 PERSIMMON BRANCH   255 IGTS
  219 INTERIOR BENT NO. 2 - 4 - BRIDGE #2   256 MEBR C
      PERSIMMON BRANCH   257 MEBR C
  220 INTERIOR BENT NO. 5 - 17 - BRIDGE #2   258 PPBC-RC
      PERSIMMON BRANCH   259 PPBC-RC
  221 INTERIOR BENT NO. 5 - 17 - BRIDGE #2   260 PCP
      PERSIMMON BRANCH   261 PCP
  222 INTERIOR BENT NO. 18 - 22 - BRIDGE #2   262 PCP
      PERSIMMON BRANCH   263 PCP
  223 INTERIOR BENT DRILLED SHAFT DETAILS - BRIDGE   264 PCP-FAB
      #2 PERSIMMON BRANCH   265 PCP-O
r  224 INTERIOR BENT DRILLED SHAFT DETAILS - BRIDGE   266 PCP-O
      #2 PERSIMMON BRANCH   267 PCP-O FAB
  225 INTERIOR BENT TRANSITION DETAILS - BRIDGE #2   268 PCP-O FAB
      PERSIMMON BRANCH   269 PMDF
  226 FRAMING PLAN UNIT NO. 1 SPANS 1-3 - BRIDGE   270 PMDF
      #2 PERSIMMON BRANCH   271 SEJ-A
  227 FRAMING PLAN UNIT NO. 2 SPANS 4-5 - BRIDGE   272 SEJ-A
      #2 PERSIMMON BRANCH   273 TRAFFIC RAIL TYPE T1F
  228 FRAMING PLAN UNIT NO. 3 SPANS 6-8 - BRIDGE   274 TRAFFIC RAIL TYPE T1F
      #2 PERSIMMON BRANCH   275 TRAFFIC RAIL TYPE T1F
  229 FRAMING PLAN UNIT NO. 4 SPANS 9-11 - BRIDGE   276 TRAFFIC RAIL TYPE T1F
      #2 PERSIMMON BRANCH   277 PAVEMENT MARKINGS & SMALL SIGNS
  230 FRAMING PLAN UNIT NO. 5 SPANS 12-14 - BRIDGE   278 PAVEMENT MARKINGS & SMALL SIGNS
      #2 PERSIMMON BRANCH   279 PAVEMENT MARKINGS & SMALL SIGNS
  231 FRAMING PLAN UNIT NO. 6 SPANS 15-17 - BRIDGE   280 PAVEMENT MARKINGS & SMALL SIGNS
      #2 PERSIMMON BRANCH   281 PAVEMENT MARKINGS & SMALL SIGNS

 r = Revised Sheet Total Sheets in Plan Set: 329

www.WhitleySiddons.com


Whitley & Siddons * (512)477-9491 * Fax (512)481-1983
www.WhitleySiddons.com

11/6/2018  HENDERSON  0697-02-039  SH 334  $40,593,999|RECONST BRGS, GR, BS, SURF, PVT MRK

Sheet  Title Sheet  Title
  282 PAVEMENT MARKINGS & SMALL SIGNS
  283 PAVEMENT MARKINGS & SMALL SIGNS
  284 SIGN DETAILS
  285 SMDGEN-08
  286 SMDSLIP-1-08
  287 SMDSLIP-2-08
  288 SMDSLIP-3-08
  289 SMDTWT-08
  290 TSR 1-13
  291 TSR 2-13
  292 TSR 3-13
  293 TSR 4-13
  294 TSR 5-13
  295 D&OM1-15
  296 D&OM2-15
  297 D&OM3-15
  298 D&OM4-15
  299 D&OM5-15
  300 D&OM6-15
  301 D&OMVIA-15
  302 PM1-12
  303 PM2-12
  304 PM3-12
  305 STORM WATER POLLUTION PREVENTION PLAN SW3P
  306 ENVIRONMENTAL PERMITS, ISSUES AND 
      COMMITMENTS EPIC
  307 EROSION CONTROL LAYOUT
  308 EROSION CONTROL LAYOUT
  309 EROSION CONTROL LAYOUT
  310 EROSION CONTROL LAYOUT
  311 EROSION CONTROL LAYOUT
  312 EC 1-16
  313 EC 2-16

 r = Revised Sheet Total Sheets in Plan Set: 329

www.WhitleySiddons.com

