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  303 TRAFFIC CONTROL PLAN PHASE 6 STEP 4 SHEET 2   333 TRAFFIC CONTROL PLAN LAYOUT BEAM ERECTION 
      OF 10       SHEET 2 OF 4
  304 TRAFFIC CONTROL PLAN PHASE 6 STEP 4 SHEET 3   334 TRAFFIC CONTROL PLAN LAYOUT BEAM ERECTION 
      OF 10       SHEET 3 OF 4
  305 TRAFFIC CONTROL PLAN PHASE 6 STEP 4 SHEET 4   335 TRAFFIC CONTROL PLAN LAYOUT BEAM ERECTION 
      OF 10       SHEET 4 OF 4
  306 TRAFFIC CONTROL PLAN PHASE 6 STEP 4 SHEET 5   336 TRAFFIC CONTROL PLAN BEAM ERECTION SUMMARY 
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Sheet  Title Sheet  Title
      SHEET 1 OF 1       OF 2
  337 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET 1   368 TRAFFIC CONTROL PLAN PHASE 4 DETOURS SHEET 2 
      OF 16       OF 2
  338 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET 2   369 TRAFFIC CONTROL PLAN PHASE 5 DETOURS SHEET 1 
      OF 16       OF 9
  339 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET 3   370 TRAFFIC CONTROL PLAN PHASE 5 DETOURS SHEET 2 
      OF 16       OF 9
  340 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET 4   371 TRAFFIC CONTROL PLAN PHASE 5 DETOURS SHEET 3 
      OF 16       OF 9
  341 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET 5   372 TRAFFIC CONTROL PLAN PHASE 5 DETOURS SHEET 4 
      OF 16       OF 9
  342 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET 6   373 TRAFFIC CONTROL PLAN PHASE 5 DETOURS SHEET 5 
      OF 16       OF 9
  343 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET 7   374 TRAFFIC CONTROL PLAN PHASE 5 DETOURS SHEET 6 
      OF 16       OF 9
  344 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET 8   375 TRAFFIC CONTROL PLAN PHASE 5 DETOURS SHEET 7 
      OF 16       OF 9
  345 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET 9   376 TRAFFIC CONTROL PLAN PHASE 5 DETOURS SHEET 8 
      OF 16       OF 9
  346 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET   377 TRAFFIC CONTROL PLAN PHASE 5 DETOURS SHEET 9 
      10 OF 16       OF 9
  347 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET   378 TRAFFIC CONTROL PLAN PHASE 6 DETOURS SHEET 1 
      11 OF 16       OF 2
  348 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET   379 TRAFFIC CONTROL PLAN PHASE 6 DETOURS SHEET 2 
      12 OF 16       OF 2
  349 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET   380 SMART WORK ZONE ITS SHEET 1 OF 9
      13 OF 16   381 SMART WORK ZONE ITS SHEET 2 OF 9
  350 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET   382 SMART WORK ZONE ITS SHEET 3 OF 9
      14 OF 16   383 SMART WORK ZONE ITS SHEET 4 OF 9
  351 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET   384 SMART WORK ZONE ITS SHEET 5 OF 9
      15 OF 16   385 SMART WORK ZONE ITS SHEET 6 OF 9
  352 TRAFFIC CONTROL PLAN PHASE 1 DETOURS SHEET   386 SMART WORK ZONE ITS SHEET 7 OF 9
      16 OF 16   387 SMART WORK ZONE ITS SHEET 8 OF 9
  353 TRAFFIC CONTROL PLAN PHASE 2 DETOURS SHEET 1   388 SMART WORK ZONE ITS SHEET 9 OF 9
      OF 7   389 BC1 -12-14 SHEET 1 OF 12
  354 TRAFFIC CONTROL PLAN PHASE 2 DETOURS SHEET 2   390 BC1 -12-14 SHEET 2 OF 12
      OF 7   391 BC1 -12-14 SHEET 3 OF 12
  355 TRAFFIC CONTROL PLAN PHASE 2 DETOURS SHEET 3   392 BC1 -12-14 SHEET 4 OF 12
      OF 7   393 BC1 -12-14 SHEET 5 OF 12
  356 TRAFFIC CONTROL PLAN PHASE 2 DETOURS SHEET 4   394 BC1 -12-14 SHEET 6 OF 12
      OF 7   395 BC1 -12-14 SHEET 7 OF 12
  357 TRAFFIC CONTROL PLAN PHASE 2 DETOURS SHEET 5   396 BC1 -12-14 SHEET 8 OF 12
      OF 7   397 BC1 -12-14 SHEET 9 OF 12
  358 TRAFFIC CONTROL PLAN PHASE 2 DETOURS SHEET 6   398 BC1 -12-14 SHEET 10 OF 12
      OF 7   399 BC1 -12-14 SHEET 11 OF 12
  359 TRAFFIC CONTROL PLAN PHASE 2 DETOURS SHEET 7   400 BC1 -12-14 SHEET 12 OF 12
      OF 7   401 TCP1-1-18
  361 TRAFFIC CONTROL PLAN PHASE 3 DETOURS SHEET 1   402 TCP1-2-18
      OF 6   403 TCP1-3-18
  362 TRAFFIC CONTROL PLAN PHASE 3 DETOURS SHEET 2   404 TCP1-4-18
      OF 6   405 TCP1-5-18
  363 TRAFFIC CONTROL PLAN PHASE 3 DETOURS SHEET 3   406 TCP2-1-18
      OF 6   407 TCP2-4-18
  364 TRAFFIC CONTROL PLAN PHASE 3 DETOURS SHEET 4   408 TCP2-5-18
      OF 6   409 TCP3-1-13
  365 TRAFFIC CONTROL PLAN PHASE 3 DETOURS SHEET 5   410 TCP3-2-13
      OF 6   411 TCP3-3-14
  366 TRAFFIC CONTROL PLAN PHASE 3 DETOURS SHEET 6   412 TCP3-4-13
      OF 6   413 TCP5-1-18
  367 TRAFFIC CONTROL PLAN PHASE 4 DETOURS SHEET 1   414 TCP6-1-12
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Sheet  Title Sheet  Title
  415 TCP6-2-12   474 REMOVAL PLAN - IH-10 SHEET 2 OF 10
  416 TCP6-3-12 r  475 REMOVAL PLAN - IH-10 SHEET 3 OF 10
  417 TCP6-4-12 r  476 REMOVAL PLAN - IH-10 SHEET 4 OF 10
  418 TCP6-5-12   477 REMOVAL PLAN - IH-10 SHEET 5 OF 10
  419 TCP6-6-12   478 REMOVAL PLAN - IH-10 SHEET 6 OF 10
  420 TCP6-7-12   479 REMOVAL PLAN - IH-10 SHEET 7 OF 10
  421 TCP6-8-12   480 REMOVAL PLAN - IH-10 SHEET 8 OF 10
  422 TCP6-9-12   481 REMOVAL PLAN - IH-10 SHEET 9 OF 10
  423 WZTD-17   482 REMOVAL PLAN - IH-10 SHEET 10 OF 10
  424 WZSTPM-13   483 PLAN & PROFILE - US 54 SHEET 1 OF 3
  425 WZUL-13 r  484 PLAN & PROFILE - US 54 SHEET 2 OF 3
  426 WZRCD-13 r  485 PLAN & PROFILE - US 54 SHEET 3 OF 3
  427 WZBTS-1-13   486 PLAN & PROFILE - EB 375 E IH-10
  428 WZBTS-2-13 r  487 PLAN & PROFILE - US 54 SB FR
  429 WZBRK-13   488 PLAN & PROFILE - PAISANO DR US 62 SHEET 1 OF 
  430 WZRS-16       3
  431 TREATMENT FOR VARIOUS EDGE CONDITIONS   489 PLAN & PROFILE - PAISANO DR US 62 SHEET 2 OF 
  432 LPCB-131-2 SHEET 1 OF 2       3
  433 LPCB-131-2 SHEET 2 OF 2   490 PLAN & PROFILE - PAISANO DR US 62 SHEET 3 OF 
  434 REACTN-16       3
  435 SMTCN-16 SMTCN16 r  491 PLAN & PROFILE - IH-110 SHEET 1 OF 2
  436 ABSORB-16   492 PLAN & PROFILE - IH-110 SHEET 2 OF 2
  437 ACZ350-16   493 PLAN & PROFILE - IH-110 WB SHEET 1 OF 2
  438 PROJECT CONTROL POINTS - HORIZONTAL &   494 PLAN & PROFILE - IH-110 WB SHEET 2 OF 2
      VERTICAL DATA SHEET r  495 PLAN & PROFILE - COPIA STREET & E-ACCESS
  439 PROJECT CONTROL POINTS - DETAILS   496 PLAN & PROFILE - MACCESS ROAD
  440 HORIZONTAL ALIGNMENT DATA SHEET 1 OF 10   497 PLAN & PROFILE - CBP & LATTA
  441 HORIZONTAL ALIGNMENT DATA SHEET 2 OF 10   498 HORIZONTAL ALIGNMENT DATA SIDEWALKS SHEET 1 
  442 HORIZONTAL ALIGNMENT DATA SHEET 3 OF 10       OF 2
  443 HORIZONTAL ALIGNMENT DATA SHEET 4 OF 10   499 HORIZONTAL ALIGNMENT DATA SIDEWALKS SHEET 2 
  444 HORIZONTAL ALIGNMENT DATA SHEET 5 OF 10       OF 2
  445 HORIZONTAL ALIGNMENT DATA SHEET 6 OF 10   500 PLAN & PROFILE - SIDEWALK EAST OF COPIA ST 
  446 HORIZONTAL ALIGNMENT DATA SHEET 7 OF 10       SHEET 1 OF 5
  447 HORIZONTAL ALIGNMENT DATA SHEET 8 OF 10 r  501 PLAN & PROFILE - SIDEWALK WEST OF COPIA ST 
  448 HORIZONTAL ALIGNMENT DATA SHEET 9 OF 10       SHEET 2 OF 5
  449 HORIZONTAL ALIGNMENT DATA SHEET 10 OF 10   502 PLAN & PROFILE - SIDEWALK WEST OF IH-110 
  450 HORIZONTAL ALIGNMENT LAYOUT SHEET 1 OF 4       SHEET 3 OF 5
  451 HORIZONTAL ALIGNMENT LAYOUT SHEET 2 OF 4   503 PLAN & PROFILE - SIDEWALK WITH STAIRS SHEET 
  452 HORIZONTAL ALIGNMENT LAYOUT SHEET 3 OF 4       4 OF 5
  453 HORIZONTAL ALIGNMENT LAYOUT SHEET 4 OF 4   504 PLAN & PROFILE - SIDEWALK EAST OF IH-110 
  454 TABLE OF CROSS SLOPES SHEET 1 OF 1       SHEET 5 OF 5
  455 REMOVAL PLAN - SL 375 SHEET 1 OF 2   505 INTERSECTION LAYOUT - PAISANO DR US 62 AT CBP
  456 REMOVAL PLAN - SL 375 SHEET 2 OF 2   506 INTERSECTION LAYOUT - PAISANO DR US 62 AT 
r  457 REMOVAL PLAN - US 54 SHEET 1 OF 10       SOUTH LATTA ST
r  458 REMOVAL PLAN - US 54 SHEET 2 OF 10   507 INTERSECTION LAYOUT - PAISANO DR US 62 AT 
r  459 REMOVAL PLAN - US 54 SHEET 3 OF 10       GATEWAY BLVD
r  460 REMOVAL PLAN - US 54 SHEET 4 OF 10   508 INTERSECTION LAYOUT - PAISANO DR US 62 AT 
r  461 REMOVAL PLAN - US 54 SHEET 5 OF 10       COPIA ST
  462 REMOVAL PLAN - US 54 SHEET 6 OF 10   509 INTERSECTION LAYOUT - PAISANO DR US 62 AT 
  463 REMOVAL PLAN - US 54 SHEET 7 OF 10       MACCESS
  464 REMOVAL PLAN - US 54 SHEET 8 OF 10   510 INTERSECTION LAYOUT - IH-110 AT MACCESS
  465 REMOVAL PLAN - US 54 SHEET 9 OF 10 r  511 INTERSECTION LAYOUT - IH-110 AT E-ACCESS
  466 REMOVAL PLAN - US 54 SHEET 10 OF 10 r  512 INTERSECTION LAYOUT - COPIA AT E-ACCESS
  467 REMOVAL PLAN - PAISANO DR US 62 SHEET 1 OF 4 r  513 GORE LAYOUT - IH-110 AND US 54 FR
  468 REMOVAL PLAN - PAISANO DR US 62 SHEET 2 OF 4   514 GORE LAYOUT - SL 375 EB TO IH-10 EB DC SHEET 
  469 REMOVAL PLAN - PAISANO DR US 62 SHEET 3 OF 4       1 OF 2
  470 REMOVAL PLAN - PAISANO DR US 62 SHEET 4 OF 4  514A GORE LAYOUT - SL 375 EB TO IH-10 EB DC SHEET 
  471 REMOVAL PLAN - IH-110 SHEET 1 OF 2       2 OF 2
  472 REMOVAL PLAN - IH-110 SHEET 2 OF 2   515 GORE LAYOUT - US 54 SB AT EXIT RAMP
  473 REMOVAL PLAN - IH-10 SHEET 1 OF 10 r  516 GORE LAYOUT - US 54 AND WB IH-10 AND SB US 
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Sheet  Title Sheet  Title
      54 DC   570 CLF-10
r  517 GORE LAYOUT - US 54 AND EB IH-10 AND SB US   571 REACTW-16
      54 DC   572 SMTCW-16
  518 GORE LAYOUT - IH-10 EB TO IH-110 WB DC   573 SGT8-17
r  519 GORE LAYOUT - IH-10 EB EXIT RAMP TO US 54 NB   574 TRF
      SHEET 1 OF 2   575 TYPE PR11 THRU TYPE PR12 SHEET 1 OF 2
r  520 GORE LAYOUT - IH-10 EB EXIT RAMP TO US 54 NB   576 TYPE PR11 THRU TYPE PR12 SHEET 2 OF 2
      SHEET 2 OF 2   577 TYPE PR21 THRU TYPE PR22 SHEET 1 OF 2
r  521 GORE LAYOUT - US 54 SB EXIT RAMP TO NB   578 TYPE PR21 THRU TYPE PR22 SHEET 2 OF 2
      FRONTAGE RD r  579 RETAINING WALL NOTES
r  522 GORE LAYOUT - IH-10 EB TO IH-110 WB DC   580 RETAINING WALL HORIZONTAL ALIGNMENT DATA
  523 GORE LAYOUT - IH-10 WB TO US 54 SB DC AND   581 RETAINING WALL LAYOUT - WALL # 1
      IH-110 WB OVER UPRR   582 RETAINING WALL - STRUCTURAL LAYOUT - WALL #1 
r  524 GORE LAYOUT - US 54 SB WIDENING TO IH-110 WB       SHEET 1 OF 3
  525 PARKING LOT LAYOUT SHEET 1 OF 2   583 RETAINING WALL - STRUCTURAL LAYOUT - WALL #1 
  526 PARKING LOT LAYOUT SHEET 2 OF 2       SHEET 2 OF 3
  527 GATEWAY BLVD COLUMN PROTECTION   584 RETAINING WALL - STRUCTURAL LAYOUT - WALL #1 
r  528 MISCELLANEOUS DETAILS SHEET 1 OF 4       SHEET 3 OF 3
r  529 MISCELLANEOUS DETAILS SHEET 2 OF 4   585 RETAINING WALL LAYOUT - WALL # 2 SHEET 1 OF 2
  530 MISCELLANEOUS DETAILS SHEET 3 OF 4   586 RETAINING WALL LAYOUT - WALL # 2 SHEET 2 OF 2
r 530A MISCELLANEOUS DETAILS SHEET 4 OF 4   587 RETAINING WALL - STRUCTURAL LAYOUT - WALL #2 
  531 GF31-14       SHEET 1 OF 4
  532 GF31DAT-14   588 RETAINING WALL - STRUCTURAL LAYOUT - WALL #2 
  533 GF31TR-14       SHEET 2 OF 4
  534 GF31MS-11   589 RETAINING WALL - STRUCTURAL LAYOUT - WALL #2 
  535 BED-14       SHEET 3 OF 4
  536 CSB6-10   590 RETAINING WALL - STRUCTURAL LAYOUT - WALL #2 
  537 CSB7-10       SHEET 4 OF 4
  538 SSCB1-16   591 RETAINING WALL DETAILS DRILLED SHAFT SHEET 1 
  539 SSCB2-101 THRU SSCB2-102 SHEET 1 OF 2       OF 6
  540 SSCB2-101 THRU SSCB2-102 SHEET 2 OF 2   592 RETAINING WALL DETAILS DRILLED SHAFT SHEET 2 
  541 SSCB3-10       OF 6
  542 BG-111 THRU BG-112 SHEET 1 OF 2   593 RETAINING WALL DETAILS DRILLED SHAFT SHEET 3 
  543 BG-111 THRU BG-112 SHEET 2 OF 2       OF 6
  544 SGT831-17   594 RETAINING WALL DETAILS DRILLED SHAFT SHEET 4 
  545 QUADN-17       OF 6
  546 QUADW-17   595 RETAINING WALL DETAILS DRILLED SHAFT SHEET 5 
  547 TAU-IIN-16       OF 6
  548 TAU-IIW-16   596 RETAINING WALL DETAILS DRILLED SHAFT SHEET 6 
  549 TRACCN-16       OF 6
  550 TRACCW-16 r  597 RETAINING WALL DETAILS SOIL NAIL SHEET 1 OF 6
  551 SSCC-16   598 RETAINING WALL DETAILS SOIL NAIL SHEET 2 OF 6
  552 CATCB1-171 THRU CATCB1-172 SHEET 1 OF 2 r  599 RETAINING WALL DETAILS SOIL NAIL SHEET 3 OF 6
  553 CATCB1-171 THRU CATCB1-172 SHEET 2 OF 2   600 RETAINING WALL DETAILS SOIL NAIL SHEET 4 OF 6
  554 CATGR1-171 THRU CATGR1-172 SHEET 1 OF 2 r  601 RETAINING WALL DETAILS SOIL NAIL SHEET 5 OF 6
  555 CATGR1-171 THRU CATGR1-172 SHEET 2 OF 2 r  602 RETAINING WALL DETAILS SOIL NAIL SHEET 6 OF 6
r  556 CONC. RIPRAP WITH BAR REINFORCEMENT DETAILS r  603 BARRIER GATE TRANSITION DETAILS
  557 CRCP1-171 THRU CRCP1-172 SHEET 1 OF 2 r  604 RETAINING WALL LAYOUT - WALL # 3 SHEET 1 OF 2
  558 CRCP1-171 THRU CRCP1-172 SHEET 2 OF 2 r  605 RETAINING WALL LAYOUT - WALL # 3 SHEET 2 OF 2
  559 CPCD-141 THRU CPCD-142 SHEET 1 OF 2 r  606 RETAINING WALL - DETAILS AND TYPICAL 
  560 CPCD-141 THRU CPCD-142 SHEET 2 OF 2       SECTIONS - WALL #3
  561 JS-14 r  607 RETAINING WALL LAYOUT - WALL # 4
  562 CCCG-12 r  608 MSE RETAINING WALL - DESIGN DATA
  563 PED-181 THRU PED-184 SHEET 1 OF 4 r  609 RWMSEMOD-1 THRU RWMSEMOD-2 SHEET 1 OF 2
  564 PED-181 THRU PED-184 SHEET 2 OF 4 r  610 RWMSEMOD-1 THRU RWMSEMOD-2 SHEET 2 OF 2
  565 PED-181 THRU PED-184 SHEET 3 OF 4 r  611 RWTRF
  566 PED-181 THRU PED-184 SHEET 4 OF 4 r  612 RWEM
  567 PRD-131 THRU PRD-133 SHEET 1 OF 3 r  613 RWBTR
  568 PRD-131 THRU PRD-133 SHEET 2 OF 3 r  614 RWLB-1 THRU RWLB-2 SHEET 1 OF 2
  569 PRD-131 THRU PRD-133 SHEET 3 OF 3 r  615 RWLB-1 THRU RWLB-2 SHEET 2 OF 2
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Sheet  Title Sheet  Title
r  616 RWRI-1 THRU RWRI-2 SHEET 1 OF 2   674 BRIDGE BORE LOG DETAILS SHEET 22 OF 56
r  617 RWRI-1 THRU RWRI-2 SHEET 2 OF 2   675 BRIDGE BORE LOG DETAILS SHEET 23 OF 56
r 617A CLF-RO1 THRU CLF-RO2 SHEET 1 OF 2   676 BRIDGE BORE LOG DETAILS SHEET 24 OF 56
r 617B CLF-RO1 THRU CLF-RO2 SHEET 2 OF 2   677 BRIDGE BORE LOG DETAILS SHEET 25 OF 56
r  618 BORE HOLE LAYOUTS - US 54 SHEET 1 OF 10   678 BRIDGE BORE LOG DETAILS SHEET 26 OF 56
r  619 BORE HOLE LAYOUTS - US 54 SHEET 2 OF 10   679 BRIDGE BORE LOG DETAILS SHEET 27 OF 56
r  620 BORE HOLE LAYOUTS - US 54 SHEET 3 OF 10   680 BRIDGE BORE LOG DETAILS SHEET 28 OF 56
r  621 BORE HOLE LAYOUTS - US 54 SHEET 4 OF 10   681 BRIDGE BORE LOG DETAILS SHEET 29 OF 56
r  622 BORE HOLE LAYOUTS - US 54 SHEET 5 OF 10   682 BRIDGE BORE LOG DETAILS SHEET 30 OF 56
r  623 BORE HOLE LAYOUTS - US 54 SHEET 6 OF 10   683 BRIDGE BORE LOG DETAILS SHEET 31 OF 56
r  624 BORE HOLE LAYOUTS - US 54 SHEET 7 OF 10   684 BRIDGE BORE LOG DETAILS SHEET 32 OF 56
r  625 BORE HOLE LAYOUTS - US 54 SHEET 8 OF 10   685 BRIDGE BORE LOG DETAILS SHEET 33 OF 56
r  626 BORE HOLE LAYOUTS - US 54 SHEET 9 OF 10   686 BRIDGE BORE LOG DETAILS SHEET 34 OF 56
r  627 BORE HOLE LAYOUTS - US 54 SHEET 10 OF 10   687 BRIDGE BORE LOG DETAILS SHEET 35 OF 56
r  628 BORE HOLE LAYOUTS - US 62 SHEET 1 OF 3   688 BRIDGE BORE LOG DETAILS SHEET 36 OF 56
r  629 BORE HOLE LAYOUTS - US 62 SHEET 2 OF 3   689 BRIDGE BORE LOG DETAILS SHEET 37 OF 56
r  630 BORE HOLE LAYOUTS - US 62 SHEET 3 OF 3   690 BRIDGE BORE LOG DETAILS SHEET 38 OF 56
r  631 BORE HOLE LAYOUTS - IH-110 SHEET 1 OF 2   691 BRIDGE BORE LOG DETAILS SHEET 39 OF 56
r  632 BORE HOLE LAYOUTS - IH-110 SHEET 2 OF 2   692 BRIDGE BORE LOG DETAILS SHEET 40 OF 56
r  633 BORE HOLE LAYOUTS - IH-10 SHEET 1 OF 10   693 BRIDGE BORE LOG DETAILS SHEET 41 OF 56
r  634 BORE HOLE LAYOUTS - IH-10 SHEET 2 OF 10   694 BRIDGE BORE LOG DETAILS SHEET 42 OF 56
r  635 BORE HOLE LAYOUTS - IH-10 SHEET 3 OF 10   695 BRIDGE BORE LOG DETAILS SHEET 43 OF 56
r  636 BORE HOLE LAYOUTS - IH-10 SHEET 4 OF 10   696 BRIDGE BORE LOG DETAILS SHEET 44 OF 56
r  637 BORE HOLE LAYOUTS - IH-10 SHEET 5 OF 10   697 BRIDGE BORE LOG DETAILS SHEET 45 OF 56
r  638 BORE HOLE LAYOUTS - IH-10 SHEET 6 OF 10   698 BRIDGE BORE LOG DETAILS SHEET 46 OF 56
r  639 BORE HOLE LAYOUTS - IH-10 SHEET 7 OF 10   699 BRIDGE BORE LOG DETAILS SHEET 47 OF 56
r  640 BORE HOLE LAYOUTS - IH-10 SHEET 8 OF 10   700 BRIDGE BORE LOG DETAILS SHEET 48 OF 56
r  641 BORE HOLE LAYOUTS - IH-10 SHEET 9 OF 10   701 BRIDGE BORE LOG DETAILS SHEET 49 OF 56
r  642 BORE HOLE LAYOUTS - IH-10 SHEET 10 OF 10   702 BRIDGE BORE LOG DETAILS SHEET 50 OF 56
r  643 HISTORIC BORE LOG DETAILS SHEET 1 OF 10   703 BRIDGE BORE LOG DETAILS SHEET 51 OF 56
r  644 HISTORIC BORE LOG DETAILS SHEET 2 OF 10   704 BRIDGE BORE LOG DETAILS SHEET 52 OF 56
r  645 HISTORIC BORE LOG DETAILS SHEET 3 OF 10   705 BRIDGE BORE LOG DETAILS SHEET 53 OF 56
r  646 HISTORIC BORE LOG DETAILS SHEET 4 OF 10   706 BRIDGE BORE LOG DETAILS SHEET 54 OF 56
r  647 HISTORIC BORE LOG DETAILS SHEET 5 OF 10   707 BRIDGE BORE LOG DETAILS SHEET 55 OF 56
r  648 HISTORIC BORE LOG DETAILS SHEET 6 OF 10   708 BRIDGE BORE LOG DETAILS SHEET 56 OF 56
r  649 HISTORIC BORE LOG DETAILS SHEET 7 OF 10   709 PAVEMENT BORE LOG DETAILS SHEET 1 OF 10
r  650 HISTORIC BORE LOG DETAILS SHEET 8 OF 10   710 PAVEMENT BORE LOG DETAILS SHEET 2 OF 10
r  651 HISTORIC BORE LOG DETAILS SHEET 9 OF 10   711 PAVEMENT BORE LOG DETAILS SHEET 3 OF 10
r  652 HISTORIC BORE LOG DETAILS SHEET 10 OF 10   712 PAVEMENT BORE LOG DETAILS SHEET 4 OF 10
r  653 BRIDGE BORE LOG DETAILS SHEET 1 OF 56   713 PAVEMENT BORE LOG DETAILS SHEET 5 OF 10
r  654 BRIDGE BORE LOG DETAILS SHEET 2 OF 56   714 PAVEMENT BORE LOG DETAILS SHEET 6 OF 10
r  655 BRIDGE BORE LOG DETAILS SHEET 3 OF 56   715 PAVEMENT BORE LOG DETAILS SHEET 7 OF 10
r  656 BRIDGE BORE LOG DETAILS SHEET 4 OF 56   716 PAVEMENT BORE LOG DETAILS SHEET 8 OF 10
r  657 BRIDGE BORE LOG DETAILS SHEET 5 OF 56   717 PAVEMENT BORE LOG DETAILS SHEET 9 OF 10
r  658 BRIDGE BORE LOG DETAILS SHEET 6 OF 56   718 PAVEMENT BORE LOG DETAILS SHEET 10 OF 10
r  659 BRIDGE BORE LOG DETAILS SHEET 7 OF 56   719 PUMP STATION BORE LOG DETAILS
r  660 BRIDGE BORE LOG DETAILS SHEET 8 OF 56   720 RETAINING WALL BORE LOG DETAILS SHEET 1 OF 4
  661 BRIDGE BORE LOG DETAILS SHEET 9 OF 56   721 RETAINING WALL BORE LOG DETAILS SHEET 2 OF 4
  662 BRIDGE BORE LOG DETAILS SHEET 10 OF 56   722 RETAINING WALL BORE LOG DETAILS SHEET 3 OF 4
  663 BRIDGE BORE LOG DETAILS SHEET 11 OF 56   723 RETAINING WALL BORE LOG DETAILS SHEET 4 OF 4
  664 BRIDGE BORE LOG DETAILS SHEET 12 OF 56   724 ITS OSB BORE LOG DETAILS SHEET 1 OF 15
  665 BRIDGE BORE LOG DETAILS SHEET 13 OF 56   725 ITS OSB BORE LOG DETAILS SHEET 2 OF 15
  666 BRIDGE BORE LOG DETAILS SHEET 14 OF 56   726 ITS OSB BORE LOG DETAILS SHEET 3 OF 15
  667 BRIDGE BORE LOG DETAILS SHEET 15 OF 56   727 ITS OSB BORE LOG DETAILS SHEET 4 OF 15
  668 BRIDGE BORE LOG DETAILS SHEET 16 OF 56   728 ITS OSB BORE LOG DETAILS SHEET 5 OF 15
  669 BRIDGE BORE LOG DETAILS SHEET 17 OF 56   729 ITS OSB BORE LOG DETAILS SHEET 6 OF 15
  670 BRIDGE BORE LOG DETAILS SHEET 18 OF 56   730 ITS OSB BORE LOG DETAILS SHEET 7 OF 15
  671 BRIDGE BORE LOG DETAILS SHEET 19 OF 56   731 ITS OSB BORE LOG DETAILS SHEET 8 OF 15
  672 BRIDGE BORE LOG DETAILS SHEET 20 OF 56   732 ITS OSB BORE LOG DETAILS SHEET 9 OF 15
  673 BRIDGE BORE LOG DETAILS SHEET 21 OF 56   733 ITS OSB BORE LOG DETAILS SHEET 10 OF 15
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Sheet  Title Sheet  Title
  734 ITS OSB BORE LOG DETAILS SHEET 11 OF 15   786 PUMP STATION GRADING PLAN
  735 ITS OSB BORE LOG DETAILS SHEET 12 OF 15   787 PUMP STATION ROOF PLAN AND CROSS SECTION
  736 ITS OSB BORE LOG DETAILS SHEET 13 OF 15   788 PROPOSED PUMP SHEET 1 OF 2
  737 ITS OSB BORE LOG DETAILS SHEET 14 OF 15   789 PROPOSED PUMP SHEET 2 OF 2
  738 ITS OSB BORE LOG DETAILS SHEET 15 OF 15   790 PUMP STATION STRUCTURAL DETAILS SHEET 1 OF 6
 738A ITS OSB BORE LOG DETAILS SUPPLEMENTAL SHEET   791 PUMP STATION STRUCTURAL DETAILS SHEET 2 OF 6
      1 OF 4   792 PUMP STATION STRUCTURAL DETAILS SHEET 3 OF 6
 738B ITS OSB BORE LOG DETAILS SUPPLEMENTAL SHEET   793 PUMP STATION STRUCTURAL DETAILS SHEET 4 OF 6
      2 OF 4   794 PUMP STATION STRUCTURAL DETAILS SHEET 5 OF 6
 738C ITS OSB BORE LOG DETAILS SUPPLEMENTAL SHEET   795 PUMP STATION STRUCTURAL DETAILS SHEET 6 OF 6
      3 OF 4   796 PUMP STATION ELECTRICAL LEGEND SHEET 1 OF 3
 738D ITS OSB BORE LOG DETAILS SUPPLEMENTAL SHEET   797 PUMP STATION ELECTRICAL LEGEND SHEET 2 OF 3
      4 OF 4   798 PUMP STATION ELECTRICAL LEGEND SHEET 3 OF 3
  739 OVERALL DRAINAGE AREA MAP   799 GENERAL ELECTRICAL REQUIREMENTS SHEET 1 OF 3
  740 DRAINAGE AREA MAP SHEET 1 OF 10   800 GENERAL ELECTRICAL REQUIREMENTS SHEET 2 OF 3
  741 DRAINAGE AREA MAP SHEET 2 OF 10   801 GENERAL ELECTRICAL REQUIREMENTS SHEET 3 OF 3
  742 DRAINAGE AREA MAP SHEET 3 OF 10   802 PUMP STATION ELECTRICAL SITE PLAN
  743 DRAINAGE AREA MAP SHEET 4 OF 10   803 PUMP STATION WET WELL
  744 DRAINAGE AREA MAP SHEET 5 OF 10   804 PUMP STATION ONE-LINE DIAGRAM
  745 DRAINAGE AREA MAP SHEET 6 OF 10   805 PUMP CONTROL PANELS - SCHEMATIC
r  746 DRAINAGE AREA MAP   806 PUMP CONTROL PANELS - CABINET
  747 DRAINAGE AREA MAP SHEET 8 OF 10   807 PUMP STATION INTERCONNECTION DIAGRAM
  748 DRAINAGE AREA MAP SHEET 9 OF 10   808 PUMP STATION ELECTRICAL DETAILS SHEET 1 OF 2
  749 DRAINAGE AREA MAP SHEET 10 OF 10   809 PUMP STATION ELECTRICAL DETAILS SHEET 2 OF 2
  750 DRAINAGE HYDRAULIC DATA SHEET SHEET 1 OF 12   810 STORM SEWER MISCELLANEOUS DETAILS SHEET 1 OF 
  751 DRAINAGE HYDRAULIC DATA SHEET SHEET 2 OF 12       3
  752 DRAINAGE HYDRAULIC DATA SHEET SHEET 3 OF 12   811 STORM SEWER MISCELLANEOUS DETAILS SHEET 2 OF 
  753 DRAINAGE HYDRAULIC DATA SHEET SHEET 4 OF 12       3
  754 DRAINAGE HYDRAULIC DATA SHEET SHEET 5 OF 12   812 STORM SEWER MISCELLANEOUS DETAILS SHEET 3 OF 
  755 DRAINAGE HYDRAULIC DATA SHEET SHEET 6 OF 12       3
r  756 DRAINAGE HYDRAULIC DATA SHEET   813 PB
  757 DRAINAGE HYDRAULIC DATA SHEET SHEET 8 OF 12   814 PJB
  758 DRAINAGE HYDRAULIC DATA SHEET SHEET 9 OF 12   815 PRM
  759 DRAINAGE HYDRAULIC DATA SHEET SHEET 10 OF 12   816 PCO1
  760 DRAINAGE HYDRAULIC DATA SHEET SHEET 11 OF 12   817 PCO2
  761 DRAINAGE HYDRAULIC DATA SHEET SHEET 12 OF 12   818 PSL1
  762 DRAINAGE PLAN SHEET 1 OF 10   819 PSL2
  763 DRAINAGE PLAN SHEET 2 OF 10   820 PDD
  764 DRAINAGE PLAN SHEET 3 OF 10   821 SETP-PD
  765 DRAINAGE PLAN SHEET 4 OF 10   822 SUBSURFACE UTILITY ENGINEERING KEY MAP SHEET 
  766 DRAINAGE PLAN SHEET 5 OF 10       1 OF 1
  767 DRAINAGE PLAN SHEET 6 OF 10   823 SUBSURFACE UTILITY ENGINEERING LEGEND SHEET 
r  768 DRAINAGE PLAN       1 OF 1
  769 DRAINAGE PLAN SHEET 8 OF 10   824 SUBSURFACE UTILITY ENGINEERING TEST HOLE 
  770 DRAINAGE PLAN SHEET 9 OF 10       SUMMARY SHEET 1 OF 1
  771 DRAINAGE PLAN SHEET 10 OF 10   825 SUBSURFACE UTILITY ENGINEERING UTILITY 
  772 DRAINAGE PROFILE SYSTEM A-PUMP SHEET 1 OF 2       CONTACTS LIST SHEET 1 OF 1
  773 DRAINAGE PROFILE SYSTEM A-PUMP SHEET 2 OF 2   826 SUBSURFACE UTILITY ENGINEERING LAYOUT SHEET 
  774 DRAINAGE PROFILE SYSTEM A-EAST       1 OF 10
  775 DRAINAGE PROFILE SYSTEM A-NORTH   827 SUBSURFACE UTILITY ENGINEERING LAYOUT SHEET 
  776 DRAINAGE PROFILE SYSTEM A-SOUTH       2 OF 10
  777 DRAINAGE PROFILE SYSTEM C-WEST   828 SUBSURFACE UTILITY ENGINEERING LAYOUT SHEET 
  778 DRAINAGE PROFILE SYSTEM C-EAST       3 OF 10
  779 DRAINAGE PROFILE SYSTEM F-WEST SHEET 1 OF 2   829 SUBSURFACE UTILITY ENGINEERING LAYOUT SHEET 
r  780 DRAINAGE PROFILE SYSTEM F-WEST       4 OF 10
  781 DRAINAGE PROFILE SYSTEM F-NORTH   830 SUBSURFACE UTILITY ENGINEERING LAYOUT SHEET 
  782 PROPOSED DRAINAGE DITCH SHEET 1 OF 2       5 OF 10
  783 PROPOSED DRAINAGE DITCH SHEET 2 OF 2   831 SUBSURFACE UTILITY ENGINEERING LAYOUT SHEET 
  784 POND B AND H LAYOUT       6 OF 10
  785 PUMP STATION SITE PLAN   832 SUBSURFACE UTILITY ENGINEERING LAYOUT SHEET 
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Sheet  Title Sheet  Title
      7 OF 10   884 INTERIOR BENT NO. 2 - IH-110 UNDERPASS AT US 
  833 SUBSURFACE UTILITY ENGINEERING LAYOUT SHEET       62 EB SHEET 2 OF 2
      8 OF 10   885 FRAMING PLAN - IH-110 UNDERPASS AT US 62 EB
  834 SUBSURFACE UTILITY ENGINEERING LAYOUT SHEET   886 PRESTRESSED CONCRETE I-GIRDER DESIGNS - 
      9 OF 10       IH-110 UNDERPASS AT US 62 EB
  835 SUBSURFACE UTILITY ENGINEERING LAYOUT SHEET   887 210.25' GIRDER UNIT - IH-110 UNDERPASS AT US 
      10 OF 10       62 EB
  836 TEST HOLE REPORTS SHEET 1 OF 37   888 210.25' GIRDER UNIT SLAB DETAILS - IH-110 
  837 TEST HOLE REPORTS SHEET 2 OF 37       UNDERPASS AT US 62 EB
  838 TEST HOLE REPORTS SHEET 3 OF 37   889 BRIDGE LAYOUT - IH-110 UNDERPASS AT US 62 WB
  839 TEST HOLE REPORTS SHEET 4 OF 37   890 BRIDGE TYPICAL SECTION - IH-110 UNDERPASS AT 
  840 TEST HOLE REPORTS SHEET 5 OF 37       US 62 WB
  841 TEST HOLE REPORTS SHEET 6 OF 37   891 ESTIMATED QUANTITIES AND BEARING SEAT 
  842 TEST HOLE REPORTS SHEET 7 OF 37       ELEVATIONS - IH-110 UNDERPASS AT US 62 WB
  843 TEST HOLE REPORTS SHEET 8 OF 37   892 FOUNDATION LAYOUT - IH-110 UNDERPASS AT US 
  844 TEST HOLE REPORTS SHEET 9 OF 37       62 WB
  845 TEST HOLE REPORTS SHEET 10 OF 37   893 ABUTMENT 1 - IH-110 UNDERPASS AT US 62 WB
  846 TEST HOLE REPORTS SHEET 11 OF 37   894 ABUTMENT 3 - IH-110 UNDERPASS AT US 62 WB
  847 TEST HOLE REPORTS SHEET 12 OF 37   895 ABUTMENT DETAILS - IH-110 UNDERPASS AT US 62 
848TE REPORTS SHEET 13 OF 37       WB
  849 TEST HOLE REPORTS SHEET 14 OF 37   896 INTERIOR BENT NO. 2 - IH-110 UNDERPASS AT US 
  850 TEST HOLE REPORTS SHEET 15 OF 37       62 WB SHEET 1 OF 2
  851 TEST HOLE REPORTS SHEET 16 OF 37   897 INTERIOR BENT NO. 2 - IH-110 UNDERPASS AT US 
  852 TEST HOLE REPORTS SHEET 17 OF 37       62 WB SHEET 2 OF 2
  853 TEST HOLE REPORTS SHEET 18 OF 37   898 FRAMING PLAN - IH-110 UNDERPASS AT US 62 WB
  854 TEST HOLE REPORTS SHEET 19 OF 37   899 PRESTRESSED CONCRETE I-GIRDER DESIGNS - 
  855 TEST HOLE REPORTS SHEET 20 OF 37       IH-110 UNDERPASS AT US 62 WB
  856 TEST HOLE REPORTS SHEET 21 OF 37   900 210.25' GIRDER UNIT - IH-110 UNDERPASS AT US 
  857 TEST HOLE REPORTS SHEET 22 OF 37       62 WB
  858 TEST HOLE REPORTS SHEET 23 OF 37 r  901 210.25' GIRDER UNIT SLAB DETAILS - IH-110 
  859 TEST HOLE REPORTS SHEET 24 OF 37       UNDERPASS AT US 62 WB
  860 TEST HOLE REPORTS SHEET 25 OF 37 r  902 BRIDGE LAYOUT - IH-10 WB TO US 54 SB DC 
  861 TEST HOLE REPORTS SHEET 26 OF 37       SHEET 1 OF 4
  862 TEST HOLE REPORTS SHEET 27 OF 37 r  903 BRIDGE LAYOUT - IH-10 WB TO US 54 SB DC 
  863 TEST HOLE REPORTS SHEET 28 OF 37       SHEET 2 OF 4
  864 TEST HOLE REPORTS SHEET 29 OF 37 r  904 BRIDGE LAYOUT - IH-10 WB TO US 54 SB DC 
  865 TEST HOLE REPORTS SHEET 30 OF 37       SHEET 3 OF 4
  866 TEST HOLE REPORTS SHEET 31 OF 37 r  905 BRIDGE LAYOUT - IH-10 WB TO US 54 SB DC 
  867 TEST HOLE REPORTS SHEET 32 OF 37       SHEET 4 OF 4
  868 TEST HOLE REPORTS SHEET 33 OF 37 r  906 ESTIMATED QUANTITIES AND BEARING SEAT 
  869 TEST HOLE REPORTS SHEET 34 OF 37       ELEVATIONS - IH-10 WB TO US 54 SB DC
  870 TEST HOLE REPORTS SHEET 35 OF 37 r  907 FOUNDATION LAYOUT - IH-10 WB TO US 54 SB DC 
  871 TEST HOLE REPORTS SHEET 36 OF 37       SHEET 1 OF 2
  872 TEST HOLE REPORTS SHEET 37 OF 37 r  908 FOUNDATION LAYOUT - IH-10 WB TO US 54 SB DC 
r  873 BRIDGE KEY SHEET 1 OF 3       SHEET 2 OF 2
r  874 BRIDGE KEY SHEET 2 OF 3 r  909 FOUNDATION DETAILS 16'X6' FOOTING - IH-10 WB 
  875 BRIDGE KEY SHEET 3 OF 3       TO US 54 SB DC
  876 BRIDGE LAYOUT - IH-110 UNDERPASS AT US 62 EB r  910 FOUNDATION DETAILS 16'X16' FOOTING - IH-10 
  877 BRIDGE TYPICAL SECTION - IH-110 UNDERPASS AT       WB TO US 54 SB DC
      US 62 EB r  911 FOUNDATION DETAILS 102IN DIA DRILLED SHAFT - 
  878 ESTIMATED QUANTITIES AND BEARING SEAT       IH-10 WB TO US 54 SB DC
      ELEVATIONS - IH-110 UNDERPASS AT US 62 EB r  912 FOUNDATION DETAILS 66IN DIA DRILLED SHAFT - 
  879 FOUNDATION LAYOUT - IH-110 UNDERPASS AT US       IH-10 WB TO US 54 SB DC
      62 EB r  913 FOUNDATION DETAILS 84IN DIA DRILLED SHAFT - 
  880 ABUTMENT 1 - IH-110 UNDERPASS AT US 62 EB       IH-10 WB TO US 54 SB DC
  881 ABUTMENT 3 - IH-110 UNDERPASS AT US 62 EB r  914 INTERIOR BENT NO. 1 - IH-10 WB TO US 54 SB DC
  882 ABUTMENT DETAILS - IH-110 UNDERPASS AT US 62 r  915 INTERIOR BENT NO. 2 - IH-10 WB TO US 54 SB DC
      EB r  916 INTERIOR BENT NOS. 3 & 4 - IH-10 WB TO US 54 
  883 INTERIOR BENT NO. 2 - IH-110 UNDERPASS AT US       SB DC
      62 EB SHEET 1 OF 2 r  917 INTERIOR BENT NO. 5 - IH-10 WB TO US 54 SB DC
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Sheet  Title Sheet  Title
r  918 INTERIOR BENT NO. 6 - IH-10 WB TO US 54 SB DC       IH-10 WB TO US 54 SB DC SHEET 1 OF 2
r  919 INTERIOR BENT NO. 7 - IH-10 WB TO US 54 SB DC r  950 EXIST RAMP F & G PARTIAL REMOVAL PLAN - 
r  920 INTERIOR BENT NOS. 8 & 9 - IH-10 WB TO US 54       IH-10 WB TO US 54 SB DC SHEET 2 OF 2
      SB DC r  951 BRIDGE LAYOUT- IH-10 EB TO IH-110 WB DC 
r  921 INTERIOR BENT NO. 10 - IH-10 WB TO US 54 SB       WIDENING SHEET 1 OF 4
      DC SHEET 1 OF 2 r  952 BRIDGE LAYOUT- IH-10 EB TO IH-110 WB DC 
r  922 INTERIOR BENT NO. 10 - IH-10 WB TO US 54 SB       WIDENING SHEET 2 OF 4
      DC SHEET 2 OF 2 r  953 BRIDGE LAYOUT- IH-10 EB TO IH-110 WB DC 
r  923 INTERIOR BENT NO. 11 - IH-10 WB TO US 54 SB       WIDENING SHEET 3 OF 4
      DC SHEET 1 OF 2 r  954 BRIDGE LAYOUT- IH-10 EB TO IH-110 WB DC 
r  924 INTERIOR BENT NO. 11 - IH-10 WB TO US 54 SB       WIDENING SHEET 4 OF 4
      DC SHEET 2 OF 2 r  955 BRIDGE TYPICAL SECTION- IH-10 EB TO IH-110 
r  925 INTERIOR BENT NO. 12 - IH-10 WB TO US 54 SB       WB DC WIDENING
      DC SHEET 1 OF 2 r  956 ESTIMATED QUANTITIES AND BEARING SEAT 
r  926 INTERIOR BENT NO. 12 - IH-10 WB TO US 54 SB       ELEVATIONS- IH-10 EB TO IH-110 WB DC WIDEN
      DC SHEET 2 OF 2 r  957 FOUNDATION LAYOUT - IH-10 EB TO IH-110 WB DC 
r  927 EXIST INTERIOR BENT NO. 15 EXIST RAMP F -       WIDENING SHEET 1 OF 2
      IH-10 WB TO US 54 SB DC r  958 FOUNDATION LAYOUT - IH-10 EB TO IH-110 WB DC 
r  928 BENT FORMING DETAILS - IH-10 WB TO US 54 SB       WIDENING SHEET 2 OF 2
      DC SHEET 1 OF 3 r  959 FOUNDATION DETAILS 48IN DIA DRILLED SHAFT - 
r  929 BENT FORMING DETAILS - IH-10 WB TO US 54 SB       IH-10 EB TO IH-110 WB DC WIDENING
      DC SHEET 2 OF 3 r  960 INTERIOR BENT NO. 2 - IH-10 EB TO IH-110 WB 
r  930 BENT FORMING DETAILS - IH-10 WB TO US 54 SB       DC WIDENING
      DC SHEET 3 OF 3 r  961 INTERIOR BENT NO. 3 - IH-10 EB TO IH-110 WB 
r  931 COLUMN DETAILS 6'X4' - IH-10 WB TO US 54 SB       DC WIDENING
      DC r  962 INTERIOR BENT NO. 4 - IH-10 EB TO IH-110 WB 
r  932 COLUMN DETAILS 8'X4' - IH-10 WB TO US 54 SB       DC WIDENING
      DC r  963 INTERIOR BENTS NOS. 5-9 - IH-10 EB TO IH-110 
r  933 COLUMN DETAILS 8'X5' - IH-10 WB TO US 54 SB       WB DC WIDENING
      DC r  964 INTERIOR BENT NO. 10 - IH-10 EB TO IH-110 WB 
r  934 COLUMN DETAILS 4'X4' - IH-10 WB TO US 54 SB       DC WIDENING
      DC r  965 INTERIOR BENT NO. 11 - IH-10 EB TO IH-110 WB 
r  935 COLUMN DETAILS 5'X5' - IH-10 WB TO US 54 SB       DC WIDENING
      DC r  966 INTERIOR BENT NO. 12 - IH-10 EB TO IH-110 WB 
r  936 FRAMING PLAN SPANS 1-3 - IH-10 WB TO US 54       DC WIDENING
      SB DC r  967 COLUMN DETAILS 3'X3' - IH-10 EB TO IH-110 WB 
r  937 339.72' PRESTRESSED CONCRETE GIRDER UNIT 1       DC WIDENING
      SPANS 1-3 - IH-10 WB TO US 54 SB DC r  968 COLUMN AESTHETIC DETAILS 3'X3' COLUMN - 
r  938 FRAMING PLAN SPANS 4-6 - IH-10 WB TO US 54       IH-10 EB TO IH-110 WB DC WIDENING
      SB DC r  969 FRAMING PLAN SPAN 2 - IH-10 EB TO IH-110 WB 
r  939 373.00' PRESTRESSED CONCRETE GIRDER UNIT 2       DC WIDENING
      SPANS 4-6 - IH-10 WB TO US 54 SB DC r  970 75.00' PRESTRESSED CONCRETE GIRDER SPAN SPAN 
r  940 FRAMING PLAN SPANS 7-8 - IH-10 WB TO US 54       2 - IH-10 EB TO IH-110 WB DC WIDENI
      SB DC r  971 FRAMING PLAN SPAN 3 - IH-10 EB TO IH-110 WB 
r  941 237.00' PRESTRESSED CONCRETE GIRDER UNIT 3       DC WIDENING
      SPANS 7-8 - IH-10 WB TO US 54 SB DC r  972 75.00' PRESTRESSED CONCRETE GIRDER SPAN SPAN 
r  942 FRAMING PLAN SPANS 9-10 - IH-10 WB TO US 54       3 - IH-10 EB TO IH-110 WB DC WIDENI
      SB DC r  973 FRAMING PLAN SPAN 4 - IH-10 EB TO IH-110 WB 
r  943 232.00' PRESTRESSED CONCRETE GIRDER UNIT4       DC WIDENING
      SPANS 9-10 - IH-10 WB TO US 54 SB DC r  974 75.00' PRESTRESSED CONCRETE GIRDER SPAN SPAN 
r  944 FRAMING PLAN SPANS 11-13 - IH-10 WB TO US 54       4 - IH-10 EB TO IH-110 WB DC WIDENI
      SB DC r  975 FRAMING PLAN SPAN 5 - IH-10 EB TO IH-110 WB 
r  945 247.03' PRESTRESSED CONCRETE GIRDER UNIT 5       DC WIDENING
      SPANS 11-13 - IH-10 WB TO US 54 SB DC r  976 FRAMING PLAN SPAN 6 - IH-10 EB TO IH-110 WB 
r  946 247.03' PRESTRESSED CONCRETE GIRDER UNIT 5       DC WIDENING
      SPANS 11-13 - IH-10 WB TO US 54 SB DC r  977 FRAMING PLAN SPAN 7 - IH-10 EB TO IH-110 WB 
r  947 IGND - IH-10 WB TO US 54 SB DC       DC WIDENING
r  948 RAIL TERMINATION BLOCK DETAIL - IH-10 WB TO r  978 FRAMING PLAN SPAN 8 - IH-10 EB TO IH-110 WB 
      US 54 SB DC BRIDGE 02 MISCELLANEOUS       DC WIDENING
r  949 EXIST RAMP F & G PARTIAL REMOVAL PLAN - r  979 75.00' PRESTRESSED CONCRETE GIRDER SPAN 
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Sheet  Title Sheet  Title
      SPANS 5-8 - IH-10 EB TO IH-110 WB DC WID       SHEET 3 OF 3
r  980 FRAMING PLAN SPAN 9 - IH-10 EB TO IH-110 WB  1011 COLUMN AESTHETIC DETAILS - US 54 SB TO 
      DC WIDENING       IH-110 WB DC SHEET 1 OF 2
r  981 75.00' PRESTRESSED CONCRETE GIRDER SPAN SPAN  1012 COLUMN AESTHETIC DETAILS - US 54 SB TO 
      9 - IH-10 EB TO IH-110 WB DC WIDENI       IH-110 WB DC SHEET 2 OF 2
r  982 FRAMING PLAN SPAN 10 - IH-10 EB TO IH-110 WB  1013 FRAMING PLAN SPANS 1-2 - US 54 SB TO IH-110 
      DC WIDENING       WB DC
r  983 75.00' PRESTRESSED CONCRETE GIRDER SPAN SPAN  1014 237.33' PRESTRESSED CONCRETE GIRDER UNIT 1 
      10 - IH-10 EB TO IH-110 WB DC WIDEN       SPANS 1-2 - US 54 SB TO IH-110 WB DC
r  984 FRAMING PLAN SPAN 11 - IH-10 EB TO IH-110 WB  1015 237.33' PRESTRESSED CONCRETE GIRDER UNIT 1 
      DC WIDENING       SPANS 1-2 - US 54 SB TO IH-110 WB DC
r  985 105.00' PRESTRESSED CONCRETE GIRDER SPAN  1016 FRAMING PLAN SPANS 3-4 - US 54 SB TO IH-110 
      SPAN 11 - IH-10 EB TO IH-110 WB DC WIDE       WB DC
r  986 SLAB DETAILS - IH-10 EB TO IH-110 WB DC  1017 243.50' PRESTRESSED CONCRETE GIRDER UNIT 2 
      WIDENING       SPANS 3-4 - US 54 SB TO IH-110 WB DC
r  987 IGND- IH-10 EB TO IH-110 WB DC WIDENING  1018 243.50' PRESTRESSED CONCRETE GIRDER UNIT 2 
r  988 BRIDGE LAYOUT - US 54 SB TO IH-110 WB DC       SPANS 3-4 - US 54 SB TO IH-110 WB DC
      SHEET 1 OF 4  1019 FRAMING PLAN SPANS 5-6 - US 54 SB TO IH-110 
r  989 BRIDGE LAYOUT - US 54 SB TO IH-110 WB DC       WB DC
      SHEET 2 OF 4  1020 270.00' PRESTRESSED CONCRETE GIRDER UNIT 3 
r  990 BRIDGE LAYOUT - US 54 SB TO IH-110 WB DC       SPANS 5-6 - US 54 SB TO IH-110 WB DC
      SHEET 3 OF 4  1021 270.00' PRESTRESSED CONCRETE GIRDER UNIT 3 
  991 BRIDGE LAYOUT - US 54 SB TO IH-110 WB DC       SPANS 5-6 - US 54 SB TO IH-110 WB DC
      SHEET 4 OF 4  1022 FRAMING PLAN SPANS 7-8 - US 54 SB TO IH-110 
r  992 ESTIMATED QUANTITIES AND BEARING SEAT       WB DC
      ELEVATIONS - US 54 SB TO IH-110 WB DC  1023 207.50' PRESTRESSED CONCRETE GIRDER UNIT 4 
  993 FOUNDATION LAYOUT - US 54 SB TO IH-110 WB DC       SPANS 7-8 - US 54 SB TO IH-110 WB DC
      SHEET 1 OF 2  1024 207.50' PRESTRESSED CONCRETE GIRDER UNIT 4 
  994 FOUNDATION LAYOUT - US 54 SB TO IH-110 WB DC       SPANS 7-8 - US 54 SB TO IH-110 WB DC
      SHEET 2 OF 2  1025 FRAMING PLAN SPANS 9-11 - US 54 SB TO IH-110 
  995 FOUNDATION DETAILS - 16'X16' FOOTING - US 54       WB DC
      SB TO IH-110 WB DC  1026 273.09' PRESTRESSED CONCRETE GIRDER UNIT 5 
  996 INTERIOR BENT NO. 2 - US 54 SB TO IH-110 WB       SPANS 9-11 - US 54 SB TO IH-110 WB DC
      DC  1027 273.09' PRESTRESSED CONCRETE GIRDER UNIT 5 
  997 INTERIOR BENT NO. 3 - US 54 SB TO IH-110 WB       SPANS 9-11 - US 54 SB TO IH-110 WB DC
      DC  1028 IGND - US 54 SB TO IH-110 WB DC SHEET 1 OF 2
  998 INTERIOR BENT NO. 4 - US 54 SB TO IH-110 WB  1029 IGND - US 54 SB TO IH-110 WB DC SHEET 2 OF 2
      DC  1030 BRIDGE LAYOUT - IH-10 WB TO IH-110 WB DC
  999 INTERIOR BENT NO. 5- US 54 SB TO IH-110 WB DC  1031 ESTIMATED QUANTITIES AND BEARING SEAT 
 1000 INTERIOR BENT NO. 6 - US 54 SB TO IH-110 WB       ELEVATIONS - IH-10 WB TO IH-110 WB DC
      DC  1032 FOUNDATION LAYOUT - IH-10 WB TO IH-110 WB DC
 1001 INTERIOR BENT NO. 7 - US 54 SB TO IH-110 WB  1033 FOUNDATION DETAILS 18'X6.5' FOOTING - IH-10 
      DC       WB TO IH-110 WB DC
 1002 INTERIOR BENT NO. 8 - US 54 SB TO IH-110 WB  1034 INTERIOR BENTS NO. 1 & 2 - IH-10 WB TO 
      DC       IH-110 WB DC
 1003 INTERIOR BENT NO. 9 - US 54 SB TO IH-110 WB  1035 BENT FORMING DETAILS - IH-10 WB TO IH-110 WB 
      DC       DC
 1004 INTERIOR BENT NO. 10 - US 54 SB TO IH-110 WB  1036 COLUMN DETAILS 6'X4'- IH-10 WB TO IH-110 WB 
      DC       DC
 1005 INTERIOR BENT NO. 11 - US 54 SB TO IH-110 WB  1037 FRAMING PLAN SPANS 1-3 - IH-10 WB TO IH-110 
      DC       WB DC
 1006 INTERIOR BENT NO. 12 - US 54 SB TO IH-110 WB  1038 283.86' PRESTRESSED CONCRETE GIRDER UNIT 
      DC       SPANS 1-3 - IH-10 WB TO IH-110 WB DC
 1007 BENT FORMING DETAIL - US 54 SB TO IH-110 WB  1039 IGND - IH-10 WB TO IH-110 WB DC
      DC  1040 BRIDGE LAYOUT - US 54 SB BRIDGE 
 1008 COLUMN DETAILS - US 54 SB TO IH-110 WB DC       RECONSTRUCTION SHEET 1 OF 2
      SHEET 1 OF 3  1041 BRIDGE LAYOUT - US 54 SB BRIDGE 
 1009 COLUMN DETAILS - US 54 SB TO IH-110 WB DC       RECONSTRUCTION SHEET 2 OF 2
      SHEET 2 OF 3  1042 BRIDGE PHASED CONSTRUCTION - US 54 SB BRIDGE 
 1010 COLUMN DETAILS - US 54 SB TO IH-110 WB DC       RECONSTRUCTION SHEET 1 OF 2
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Sheet  Title Sheet  Title
 1043 BRIDGE PHASED CONSTRUCTION - US 54 SB BRIDGE  1073 70.00' STEEL BEAM SPAN SPAN 12 - US 54 SB 
      RECONSTRUCTION SHEET 2 OF 2       BRIDGE RECONSTRUCTION SHEET 2 OF 3
 1044 ESTIMATED QUANTITIES AND BEARING SEAT  1074 70.00' STEEL BEAM SPAN SPAN 12 - US 54 SB 
      ELEVATIONS - US 54 SB BRIDGE RECONSTRUCTIO       BRIDGE RECONSTRUCTION SHEET 3 OF 3
 1045 FOUNDATION LAYOUT - US 54 SB BRIDGE  1075 RAIL TERMINATION BLOCK DETAILS - US 54 SB 
      RECONSTRUCTION       BRIDGE RECONSTRUCTION RAIL TERMINATION
 1046 FOUNDATION DETAILS 48IN DIA DRILLED SHAFT - 1075A RAIL RETROFIT - US 54 SB BRIDGE 
      US 54 SB BRIDGE RECONSTRUCTION       RECONSTRUCTION 1075A RAIL RETROFIT
 1047 INTERIOR BENT NO. 7 - US 54 SB BRIDGE  1076 BRIDGE LAYOUT - IH-10 EB TO US 54 NB DC 
      RECONSTRUCTION       SHEET 1 OF 2
 1048 INTERIOR BENT NO. 8 - US 54 SB BRIDGE  1077 BRIDGE LAYOUT - IH-10 EB TO US 54 NB DC 
      RECONSTRUCTION       SHEET 2 OF 2
 1049 INTERIOR BENT NO. 9 - US 54 SB BRIDGE  1078 ESTIMATED QUANTITIES AND BEARING SEAT 
      RECONSTRUCTION       ELEVATIONS - IH-10 EB TO US 54 NB DC
 1050 INTERIOR BENT NO. 10 - US 54 SB BRIDGE  1079 FOUNDATION LAYOUT - IH-10 EB TO US 54 NB DC
      RECONSTRUCTION  1080 FOUNDATION DETAILS 66IN DIA DRILLED SHAFT 
 1051 INTERIOR BENT NO. 11 - US 54 SB BRIDGE       BENT NOS. 2-4, 6-10 - IH-10 EB TO US 5
      RECONSTRUCTION  1081 FOUNDATION DETAILS 66IN DIA DRILLED SHAFT 
 1052 INTERIOR BENT NO. 12 - US 54 SB BRIDGE       BENT NO. 5 - IH-10 EB TO US 54 NB DC
      RECONSTRUCTION SHEET 1 OF 2  1082 FOUNDATION DETAILS 90IN DIA DRILLED SHAFT - 
 1053 INTERIOR BENT NO. 12 - US 54 SB BRIDGE       IH-10 EB TO US 54 NB DC
      RECONSTRUCTION SHEET 2 OF 2  1083 INTERIOR BENT NO. 2 - IH-10 EB TO US 54 NB 
 1054 INTERIOR BENT NO. 13 - US 54 SB BRIDGE       DC SHEET 1 OF 2
      RECONSTRUCTION  1084 INTERIOR BENT NO. 2 - IH-10 EB TO US 54 NB 
 1055 COLUMN DETAILS 3'X3'- US 54 SB BRIDGE       DC SHEET 2 OF 2
      RECONSTRUCTION  1085 INTERIOR BENT NO. 3 - IH-10 EB TO US 54 NB 
 1056 70.00' STEEL BEAM SPAN SPAN 7 - US 54 SB       DC SHEET 1 OF 2
      BRIDGE RECONSTRUCTION SHEET 1 OF 3  1086 INTERIOR BENT NO. 3 - IH-10 EB TO US 54 NB 
 1057 70.00' STEEL BEAM SPAN SPAN 7 - US 54 SB       DC SHEET 2 OF 2
      BRIDGE RECONSTRUCTION SHEET 2 OF 3  1087 INTERIOR BENT NO. 4 - IH-10 EB TO US 54 NB 
 1058 70.00' STEEL BEAM SPAN SPAN 7 - US 54 SB       DC SHEET 1 OF 2
      BRIDGE RECONSTRUCTION SHEET 3 OF 3  1088 INTERIOR BENT NO. 4 - IH-10 EB TO US 54 NB 
 1059 70.00' STEEL BEAM SPAN SPAN 8 - US 54 SB       DC SHEET 2 OF 2
      BRIDGE RECONSTRUCTION SHEET 1 OF 3  1089 INTERIOR BENT NO. 5 - IH-10 EB TO US 54 NB 
 1060 70.00' STEEL BEAM SPAN SPAN 8 - US 54 SB       DC SHEET 1 OF 2
      BRIDGE RECONSTRUCTION SHEET 2 OF 3  1090 INTERIOR BENT NO. 5 - IH-10 EB TO US 54 NB 
 1061 70.00' STEEL BEAM SPAN SPAN 8 - US 54 SB       DC SHEET 2 OF 2
      BRIDGE RECONSTRUCTION SHEET 3 OF 3  1091 INTERIOR BENT NO. 6 - IH-10 EB TO US 54 NB 
 1062 105.00' STEEL BEAM SPAN SPAN 9 - US 54 SB       DC SHEET 1 OF 2
      BRIDGE RECONSTRUCTION SHEET 1 OF 3  1092 INTERIOR BENT NO. 6 - IH-10 EB TO US 54 NB 
 1063 105.00' STEEL BEAM SPAN SPAN 9 - US 54 SB       DC SHEET 2 OF 2
      BRIDGE RECONSTRUCTION SHEET 2 OF 3  1093 INTERIOR BENT NO. 7 - IH-10 EB TO US 54 NB 
 1064 105.00' STEEL BEAM SPAN SPAN 9 - US 54 SB       DC SHEET 1 OF 2
      BRIDGE RECONSTRUCTION SHEET 3 OF 3  1094 INTERIOR BENT NO. 7 - IH-10 EB TO US 54 NB 
 1065 70.00' STEEL BEAM SPAN SPAN 10 - US 54 SB       DC SHEET 2 OF 2
      BRIDGE RECONSTRUCTION SHEET 1 OF 3 70.  1095 INTERIOR BENT NO. 8 - IH-10 EB TO US 54 NB 
 1066 70.00' STEEL BEAM SPAN SPAN 10 - US 54 SB       DC SHEET 1 OF 3
      BRIDGE RECONSTRUCTION SHEET 2 OF 3  1096 INTERIOR BENT NO. 8 - IH-10 EB TO US 54 NB 
 1067 70.00' STEEL BEAM SPAN SPAN 10 - US 54 SB       DC SHEET 2 OF 3
      BRIDGE RECONSTRUCTION SHEET 3 OF 3  1097 INTERIOR BENT NO. 8 - IH-10 EB TO US 54 NB 
 1068 70.00' STEEL BEAM SPAN SPAN 11 - US 54 SB       DC SHEET 3 OF 3
      BRIDGE RECONSTRUCTION SHEET 1 OF 4  1098 INTERIOR BENT NO. 9 - IH-10 EB TO US 54 NB 
 1069 70.00' STEEL BEAM SPAN SPAN 11 - US 54 SB       DC SHEET 1 OF 2
      BRIDGE RECONSTRUCTION SHEET 2 OF 4  1099 INTERIOR BENT NO. 9 - IH-10 EB TO US 54 NB 
 1070 70.00' STEEL BEAM SPAN SPAN 11 - US 54 SB       DC SHEET 2 OF 2
      BRIDGE RECONSTRUCTION SHEET 3 OF 4  1100 INTERIOR BENT NO. 10 - IH-10 EB TO US 54 NB 
 1071 70.00' STEEL BEAM SPAN SPAN 11 - US 54 SB       DC SHEET 1 OF 2
      BRIDGE RECONSTRUCTION SHEET 4 OF 4  1101 INTERIOR BENT NO. 10 - IH-10 EB TO US 54 NB 
 1072 70.00' STEEL BEAM SPAN SPAN 12 - US 54 SB       DC SHEET 2 OF 2
      BRIDGE RECONSTRUCTION SHEET 1 OF 3  1102 PRECAST CAP CONNECTION DETAILS - IH-10 EB TO 
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      US 54 NB DC SHEET 1 OF 2 r 1135 ESTIMATED QUANTITIES AND BEARING SEAT 
 1103 PRECAST CAP CONNECTION DETAILS - IH-10 EB TO       ELEVATIONS - SL 375 EB TO IH-10 EB DC
      US 54 NB DC SHEET 2 OF 2  1136 FOUNDATION LAYOUT - SL 375 EB TO IH-10 EB DC 
 1104 COLUMN DETAILS 4'X4' BENT NOS. 2-4, 6-10 -       SHEET 1 OF 3
      IH-10 EB TO US 54 NB DC  1137 FOUNDATION LAYOUT - SL 375 EB TO IH-10 EB DC 
 1105 COLUMN DETAILS 4'X4' BENT NO. 5 - IH-10 EB       SHEET 2 OF 3
      TO US 54 NB DC  1138 FOUNDATION LAYOUT - SL 375 EB TO IH-10 EB DC 
 1106 COLUMN DETAILS 6'X4' - IH-10 EB TO US 54 NB       SHEET 3 OF 3
      DC  1139 FOUNDATION DETAILS 16'X6' FOOTING - SL 375 
 1107 COLUMN AESTHETIC DETAILS 4'X4' & 6'X4'       EB TO IH-10 EB DC
      COLUMNS - IH-10 EB TO US 54 NB DC  1140 FOUNDATION DETAILS 18'X16' FOOTING - SL 375 
 1108 FRAMING PLAN SPAN 1 - IH-10 EB TO US 54 NB DC       EB TO IH-10 EB DC
 1109 60.00' PRESTRESSED CONCRETE BEAM SPAN SPAN 1  1141 ABUTMENT 1 - SL 375 EB TO IH-10 EB DC
      - IH-10 EB TO US 54 NB DC  1142 18' & 19' WINGWALL DETAILS - SL 375 EB TO 
 1110 FRAMING PLAN SPANS 2-4 - IH-10 EB TO US 54       IH-10 EB DC
      NB DC  1143 ABUTMENT 16 - SL 375 EB TO IH-10 EB DC
 1111 220.00' PRESTRESSED CONCRETE GIRDER UNIT  1144 INTERIOR BENT NOS. 2-3 - SL 375 EB TO IH-10 
      SPANS 2-4 2 - IH-10 EB TO US 54 NB DC S       EB DC
 1112 220.00' PRESTRESSED CONCRETE GIRDER UNIT  1145 INTERIOR BENT NO. 4 - SL 375 EB TO IH-10 EB 
      SPANS 2-4 2 - IH-10 EB TO US 54 NB DC S       DC
 1113 FRAMING PLAN SPANS 5-7 - IH-10 EB TO US 54  1146 INTERIOR BENT NO. 5 - SL 375 EB TO IH-10 EB 
      NB DC       DC
 1114 195.00' PRESTRESSED CONCRETE GIRDER UNIT 3  1147 INTERIOR BENT NO. 6 - SL 375 EB TO IH-10 EB 
      SPANS 5-7 - IH-10 EB TO US 54 NB DC S       DC
 1115 195.00' PRESTRESSED CONCRETE GIRDER UNIT 3  1148 INTERIOR BENT NO. 7 - SL 375 EB TO IH-10 EB 
      SPANS 5-7 - IH-10 EB TO US 54 NB DC S       DC
 1116 FRAMING PLAN SPANS 8-9 - IH-10 EB TO US 54  1149 INTERIOR BENT NO. 8 - SL 375 EB TO IH-10 EB 
      NB DC       DC
 1117 195.00' PRESTRESSED CONCRETE GIRDER UNIT 4  1150 INTERIOR BENT NO. 9 - SL 375 EB TO IH-10 EB 
      SPANS 8-9 - IH-10 EB TO US 54 NB DC S       DC
 1118 195.00' PRESTRESSED CONCRETE GIRDER UNIT 4  1151 INTERIOR BENT NO. 10 - SL 375 EB TO IH-10 EB 
      SPANS 8-9 - IH-10 EB TO US 54 NB DC S       DC
 1119 FRAMING PLAN SPAN 10 - IH-10 EB TO US 54 NB  1152 INTERIOR BENT NO. 11 - SL 375 EB TO IH-10 EB 
      DC       DC
 1120 60.00' PRESTRESSED CONCRETE BEAM SPAN SPAN  1153 INTERIOR BENT NO. 12 - SL 375 EB TO IH-10 EB 
      10 - IH-10 EB TO US 54 NB DC       DC
 1121 IGND - IH-10 EB TO US 54 NB DC  1154 INTERIOR BENT NO. 13 - SL 375 EB TO IH-10 EB 
 1122 IBND MOD - IH-10 EB TO US 54 NB DC       DC
 1123 IBD MOD - IH-10 EB TO US 54 NB DC SHEET 1 OF  1155 INTERIOR BENT NO. 14 - SL 375 EB TO IH-10 EB 
      2       DC
 1124 IBD MOD - IH-10 EB TO US 54 NB DC SHEET 2 OF  1156 INTERIOR BENT NO. 15 - SL 375 EB TO IH-10 EB 
      2       DC
 1125 IBEB MOD - IH-10 EB TO US 54 NB DC SHEET 1  1157 BENT FORMING DETAILS - SL 375 EB TO IH-10 EB 
      OF 2       DC
 1126 IBEB MOD - IH-10 EB TO US 54 NB DC SHEET 2  1158 COLUMN DETAILS 6'X4' - SL 375 EB TO IH-10 EB 
      OF 2       DC
 1127 IBMS MOD - IH-10 EB TO US 54 NB DC  1159 COLUMN DETAILS 6'X4' ECCENTRIC - SL 375 EB 
 1128 IBTS MOD - IH-10 EB TO US 54 NB DC       TO IH-10 EB DC
 1129 RAIL TERMINATION BLOCK DETAILS - IH-10 EB TO  1160 COLUMN DETAILS 4'X4' - SL 375 EB TO IH-10 EB 
      US 54 NB DC       DC
 1130 BRIDGE LAYOUT - SL 375 EB TO IH-10 EB DC  1161 FRAMING PLAN SPANS 1-3 - SL 375 EB TO IH-10 
      SHEET 1 OF 5       EB DC
 1131 BRIDGE LAYOUT - SL 375 EB TO IH-10 EB DC  1162 340.00' PRESTRESSED CONCRETE GIRDER UNIT 1 
      SHEET 2 OF 5       SPANS 1-3 - SL 375 EB TO IH-10 EB DC
 1132 BRIDGE LAYOUT - SL 375 EB TO IH-10 EB DC  1163 340.00' PRESTRESSED CONCRETE GIRDER UNIT 1 
      SHEET 3 OF 5       SPANS 1-3 - SL 375 EB TO IH-10 EB DC
 1133 BRIDGE LAYOUT - SL 375 EB TO IH-10 EB DC  1164 FRAMING PLAN SPANS 4-6 - SL 375 EB TO IH-10 
      SHEET 4 OF 5       EB DC
 1134 BRIDGE LAYOUT - SL 375 EB TO IH-10 EB DC  1165 361.70' PRESTRESSED CONCRETE GIRDER UNIT 2 
      SHEET 5 OF 5       SPANS 4-6 - SL 375 EB TO IH-10 EB DC
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 1166 361.70' PRESTRESSED CONCRETE GIRDER UNIT 2  1198 BRIDGE TYPICAL SECTIONS - US 54 NB EXIT RAMP 
      SPANS 4-6 - SL 375 EB TO IH-10 EB DC       TO NB FRTG
 1167 FRAMING PLAN SPANS 7-9 - SL 375 EB TO IH-10  1199 ESTIMATED QUANTITIES AND BEARING SEAT 
      EB DC       ELEVATIONS - US 54 NB EXIT RAMP TO NB FRTG
 1168 341.00' PRESTRESSED CONCRETE GIRDER UNIT 3  1200 FOUNDATION LAYOUT - US 54 NB EXIT RAMP TO NB 
      SPANS 7-9 - SL 375 EB TO IH-10 EB DC       FRTG
 1169 341.00' PRESTRESSED CONCRETE GIRDER UNIT 3  1201 FOUNDATION DETAILS 54 DIA DRILLED SHAFT - US 
      SPANS 7-9 - SL 375 EB TO IH-10 EB DC       54 NB EXIT RAMP TO NB FRTG
 1170 FRAMING PLAN SPANS 10-12 - SL 375 EB TO  1202 ABUTMENT 7 EXISTING 5B - US 54 NB EXIT RAMP 
      IH-10 EB DC       TO NB FRTG
 1171 348.70' PRESTRESSED CONCRETE GIRDER UNIT 4  1203 ABUTMENT 7 DETAILS - US 54 NB EXIT RAMP TO 
      SPANS 10-12 - SL 375 EB TO IH-10 EB D       NB FRTG
 1172 348.70' PRESTRESSED CONCRETE GIRDER UNIT 4  1204 INTERIOR BENT NO. 2 EXISTING 29 - US 54 NB 
      SPANS 10-12 - SL 375 EB TO IH-10 EB D       EXIT RAMP TO NB FRTG
 1173 FRAMING PLAN SPANS 13-15 - SL 375 EB TO  1205 INTERIOR BENT NO. 3A EXISTING 1B - US 54 NB 
      IH-10 EB DC       EXIT RAMP TO NB FRTG
 1174 91.86', 64.06', 62.84' PRESTRESSED CONCRETE  1206 INTERIOR BENT NO. 3B EXISTING 1B - US 54 NB 
      GIRDER SPANS SPANS 10-12 - SL 375 EB       EXIT RAMP TO NB FRTG
 1175 91.86', 64.06', 62.84' PRESTRESSED CONCRETE  1207 INTERIOR BENT NO. 4 EXISTING 2B - US 54 NB 
      GIRDER SPANS SPANS 10-12 - SL 375 EB       EXIT RAMP TO NB FRTG
 1176 IGND - SL 375 EB TO IH-10 EB DC SHEET 1 OF 2  1208 INTERIOR BENT NO. 5 EXISTING 3B - US 54 NB 
 1177 IGND - SL 375 EB TO IH-10 EB DC SHEET 2 OF 2       EXIT RAMP TO NB FRTG
 1178 RAIL TERMINATION BLOCK DETAILS - SL 375 EB  1209 INTERIOR BENT NO. 6 EXISTING 4B - US 54 NB 
      TO IH-10 EB DC       EXIT RAMP TO NB FRTG
 1179 BRIDGE LAYOUT - US 54 SB OVERPASS WIDENING 1209A COLUMN AESTHETIC DETAILS 3' X 3' COLUMN - US 
      AT US 62       54 NB EXIT RAMP TO NB FRTG
 1180 BRIDGE TYPICAL SECTION - US 54 SB OVERPASS  1210 REPAIR DETAILS EXISTING 1B - US 54 NB EXIT 
      WIDENING AT US 62       RAMP TO NB FRTG
 1181 ESTIMATED QUANTITIES AND BEARING SEAT  1211 FRAMING PLAN - US 54 NB EXIT RAMP TO NB FRTG
      ELEVATIONS - US 54 SB OVERPASS WIDENING AT  1212 PRESTRESSED CONCRETE I-GIRDER DESIGNS - US 
 1182 FOUNDATION LAYOUT - US 54 SB OVERPASS       54 NB EXIT RAMP TO NB FRTG
      WIDENING AT US 62  1213 PRESTRESSED CONCRETE GIRDER SPANS - 75.13' 
 1183 ABUTMENT 1 - US 54 SB OVERPASS WIDENING AT       SPAN 2 - 74.96' SPAN 3 - US 54 NB EXI
      US 62  1214 PRESTRESSED CONCRETE GIRDER SPANS - 73.23' 
 1184 ABUTMENT 1 DETAILS - US 54 SB OVERPASS       SPAN 4 - 66.53' SPAN 5 - 63.00' SPAN
      WIDENING AT US 62  1215 PRESTRESSED CONCRETE GIRDER UNIT SLAB 
 1185 ABUTMENT 5 - US 54 SB OVERPASS WIDENING AT       DETAILS - US 54 NB EXIT RAMP TO NB FRTG
      US 62  1216 BARRIER DETAILS - US 54 NB EXIT RAMP TO NB 
 1186 ABUTMENT 5 DETAILS - US 54 SB OVERPASS       FRTG
      WIDENING AT US 62  1217 IGTSMOD - US 54 NB EXIT RAMP TO NB FRTG
 1187 INTERIOR BENT NO. 2 - US 54 SB OVERPASS  1218 IGDMOD1 THRU IGDMOD2 - US 54 NB EXIT RAMP TO 
      WIDENING AT US 62       NB FRTG
 1188 INTERIOR BENT NO. 3 - US 54 SB OVERPASS  1219 IGDMOD1 THRU IGDMOD2 - US 54 NB EXIT RAMP TO 
      WIDENING AT US 62       NB FRTG
 1189 INTERIOR BENT NO. 4 - US 54 SB OVERPASS  1220 BRIDGE LAYOUT - IH-10 EB EXIT RAMP TO US 54 
      WIDENING AT US 62       SB
 1190 FRAMING PLAN - US 54 SB OVERPASS WIDENING AT r 1221 ESTIMATED QUANTITIES AND BEARING SEAT 
      US 62       ELEVATIONS - IH-10 EB EXIT RAMP TO US 54 S
 1191 PRESTRESSED CONCRETE I-GIRDER DESIGNS - US  1222 FOUNDATION LAYOUT - IH-10 EB EXIT RAMP TO US 
      54 SB OVERPASS WIDENING AT US 62       54 SB
 1192 PRESTRESSED CONCRETE GIRDER SPANS - 79.505'  1223 FOUNDATION DETAILS 16'X6' FOOTING - IH-10 EB 
      SPAN 1 - 74.563' SPAN 2 - US 54 SB O       EXIT RAMP TO US 54 SB
 1193 PRESTRESSED CONCRETE GIRDER SPANS - 56.929'  1224 INTERIOR BENT NOS. 1-3 - IH-10 EB EXIT RAMP 
      SPAN 3 - 79.847' SPAN 4 - US 54 SB O       TO US 54 SB INTERIOR BENT NOS. 1-3
 1194 PRESTRESSED CONCRETE GIRDER UNIT SLAB  1225 BENT FORMING DETAILS - IH-10 EB EXIT RAMP TO 
      DETAILS - US 54 SB OVERPASS WIDENING AT US       US 54 SB
 1195 BRIDGE LAYOUT - US 54 NB EXIT RAMP TO NB FRTG  1226 COLUMN DETAILS 6'X4'- IH-10 EB EXIT RAMP TO 
 1196 BRIDGE LAYOUT - US 54 NB EXIT RAMP TO NB FRTG       US 54 SB
 1197 BRIDGE TYPICAL SECTIONS - US 54 NB EXIT RAMP  1227 FRAMING PLAN SPANS 1 & 2 - IH-10 EB EXIT 
      TO NB FRTG       RAMP TO US 54 SB
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 1228 144.00' PRESTRESSED CONCRETE GIRDER UNIT 1  1259 INTERIOR BENT NO. 5 - IH-110 WB OVERPASS 
      SPANS 1 & 2 - IH-10 EB EXIT RAMP TO U       OVER UPRR
 1229 FRAMING PLAN SPANS 3 & 4 - IH-10 EB EXIT  1260 INTERIOR BENT NO. 6 - IH-110 WB OVERPASS 
      RAMP TO US 54 SB       OVER UPRR
 1230 129.30' PRESTRESSED CONCRETE GIRDER UNIT 2  1261 INTERIOR BENT NO. 7 - IH-110 WB OVERPASS 
      SPANS 3 & 4 - IH-10 EB EXIT RAMP TO U       OVER UPRR
 1231 IGND - IH-10 EB EXIT RAMP TO US 54 SB  1262 COLUMN DETAILS 4'X4' - IH-110 WB OVERPASS 
 1232 BRIDGE LAYOUT - IH-110 WB OVERPASS AT       OVER UPRR
      ALAMEDA AVE  1263 FRAMING PLAN SPANS 1 - 3 - IH-110 WB 
 1233 BRIDGE TYPICAL SECTION - IH-110 WB OVERPASS       OVERPASS OVER UPRR
      AT ALAMEDA AVE  1264 320.14' PRESTRESSED CONCRETE GIRDER UNIT 1 
 1234 ESTIMATED QUANTITIES AND BEARING SEAT       SPANS 1 - 3 - IH-110 WB OVERPASS OVER
      ELEVATIONS - IH-110 WB OVERPASS AT ALAMEDA  1265 FRAMING PLAN SPANS 4 & 5 - IH-110 WB 
 1235 FOUNDATION LAYOUT - IH-110 WB OVERPASS AT       OVERPASS OVER UPRR
      ALAMEDA AVE  1266 202.00' PRESTRESSED CONCRETE GIRDER UNIT 2 
 1236 FOUNDATION DETAILS 48IN DIA DRILLED SHAFT -       SPANS 4 & 5 - IH-110 WB OVERPASS OVER
      IH-110 WB OVERPASS AT ALAMEDA AVE  1267 FRAMING PLAN SPANS 6 & 7 - IH-110 WB 
 1237 COLUMN DETAILS 3'X3'- IH-110 WB OVERPASS AT       OVERPASS OVER UPRR
      ALAMEDA AVE I10-S-BR12-CD201  1268 251.13' PRESTRESSED CONCRETE GIRDER UNIT 3 
 1238 COLUMN AESTHETIC DETAILS 3'X3' COLUMN -       SPANS 6 & 7 - IH-110 WB OVERPASS OVER
      IH-110 WB OVERPASS AT ALAMEDA AVE  1269 IGND - IH-110 WB OVERPASS OVER UPRR 
 1239 ABUTMENT 1 DETAILS - IH-110 WB OVERPASS AT       I10-S-BR13-MI201
      ALAMEDA AVE SHEET 1 OF 2  1270 RAIL TERMINATION BLOCK DETAILS - IH-110 WB 
 1240 ABUTMENT 1 DETAILS - IH-110 WB OVERPASS AT       OVERPASS OVER UPRR RAIL TERMINATION B
      ALAMEDA AVE SHEET 2 OF 2  1271 BRIDGE LAYOUT - IH-10 EB TO IH-110 WB DC 
 1241 INTERIOR BENT 2 CAP DETAILS - IH-110 WB       SHEET 1 OF 3
      OVERPASS AT ALAMEDA AVE  1272 BRIDGE LAYOUT - IH-10 EB TO IH-110 WB DC 
 1242 INTERIOR BENT 3 CAP DETAILS - IH-110 WB       SHEET 2 OF 3
      OVERPASS AT ALAMEDA AVE  1273 BRIDGE LAYOUT - IH-10 EB TO IH-110 WB DC 
 1243 INTERIOR BENT 4 CAP DETAILS - IH-110 WB       SHEET 3 OF 3
      OVERPASS AT ALAMEDA AVE r 1274 ESTIMATED QUANTITIES AND BEARING SEAT 
 1244 INTERIOR BENT 5 CAP DETAILS - IH-110 WB       ELEVATIONS - IH-10 EB TO IH-110 WB DC
      OVERPASS AT ALAMEDA AVE  1275 FOUNDATION LAYOUT - IH-10 EB TO IH-110 WB DC 
 1245 FRAMING PLAN SPANS 1 & 2 - IH-110 WB       SHEET 1 OF 2
      OVERPASS AT ALAMEDA AVE  1276 FOUNDATION LAYOUT - IH-10 EB TO IH-110 WB DC 
 1246 210.46' PRESTRESSED CONCRETE GIRDER UNIT 1       SHEET 2 OF 2
      SPANS 1 & 2 - IH-110 WB OVERPASS AT A  1277 FOUNDATION DETAILS 16'X6' FOOTING 42IN DS - 
 1247 FRAMING PLAN SPANS 3 & 4 - IH-110 WB       IH-10 EB TO IH-110 WB DC
      OVERPASS AT ALAMEDA AVE  1278 FOUNDATION DETAILS 16'X6' FOOTING 36IN DS- 
 1248 201.91' PRESTRESSED CONCRETE GIRDER UNIT 2       IH-10 EB TO IH-110 WB DC
      SPANS 3 & 4 - IH-110 WB OVERPASS AT A  1279 FOUNDATION DETAILS 48IN DIA DRILLED SHAFT - 
 1249 IGND - IH-110 WB OVERPASS AT ALAMEDA AVE       IH-10 EB TO IH-110 WB DC
      I10-S-BR12-MI201  1280 FOUNDATION DETAILS 66IN DIA DRILLED SHAFT - 
 1250 BRIDGE LAYOUT - IH-110 WB OVERPASS OVER UPRR       IH-10 EB TO IH-110 WB DC
      SHEET 1 OF 2  1281 INTERIOR BENT NO. 1 - IH-10 EB TO IH-110 WB 
 1251 BRIDGE LAYOUT - IH-110 WB OVERPASS OVER UPRR       DC
      SHEET 2 OF 2  1282 INTERIOR BENT NOS. 2-3 - IH-10 EB TO IH-110 
 1252 ESTIMATED QUANTITIES AND BEARING SEAT       WB DC
      ELEVATIONS - IH-110 WB OVERPASS OVER UPRR  1283 INTERIOR BENT NOS. 4-5 - IH-10 EB TO IH-110 
 1253 FOUNDATION LAYOUT - IH-110 WB OVERPASS OVER       WB DC
      UPRR  1284 INTERIOR BENT NO. 6 - IH-10 EB TO IH-110 WB 
 1254 FOUNDATION DETAILS 66IN DIA DRILLED SHAFT       DC
 1255 INTERIOR BENT NO. 1 - IH-110 WB OVERPASS  1285 INTERIOR BENT NO. 7 - IH-10 EB TO IH-110 WB 
      OVER UPRR       DC
 1256 INTERIOR BENT NO. 2 - IH-110 WB OVERPASS  1286 INTERIOR BENT NO. 8 - IH-10 EB TO IH-110 WB 
      OVER UPRR       DC SHEET 1 OF 2
 1257 INTERIOR BENT NO. 3 - IH-110 WB OVERPASS  1287 INTERIOR BENT NO. 8 - IH-10 EB TO IH-110 WB 
      OVER UPRR       DC SHEET 2 OF 2
 1258 INTERIOR BENT NO. 4 - IH-110 WB OVERPASS  1288 INTERIOR BENT NO. 9 - IH-10 EB TO IH-110 WB 
      OVER UPRR       DC
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 1289 INTERIOR BENT NO. 10 - IH-10 EB TO IH-110 WB       IH-110 WB
      DC  1319 BENT FORMING DETAIL - US 54 SB WIDENING TO 
 1290 INTERIOR BENT NOS. 11-12 - IH-10 EB TO       IH-110 WB
      IH-110 WB DC  1320 COLUMN DETAILS 6'X4' - US 54 SB WIDENING TO 
 1291 INTERIOR BENT NO. 13 - IH-10 EB TO IH-110 WB       IH-110 WB
      DC  1321 COLUMN DETAILS 4'X4' - US 54 SB WIDENING TO 
 1292 BENT FORMING DETAILS - IH-10 EB TO IH-110 WB       IH-110 WB
      DC SHEET 1 OF 2  1322 COLUMN AESTHETIC DETAILS - US 54 SB WIDENING 
 1293 BENT FORMING DETAILS - IH-10 EB TO IH-110 WB       TO IH-110 WB
      DC SHEET 2 OF 2  1323 FRAMING PLAN - SPANS 1-3 - US 54 SB WIDENING 
 1294 COLUMN DETAILS 6'X4' - IH-10 EB TO IH-110 WB       TO IH-110 WB
      DC  1324 65.5', 71.7', 70.8' PRESTRESSED CONCRETE 
 1295 COLUMN DETAILS 3'X3' - IH-10 EB TO IH-110 WB       GIRDER SPANS SPANS 1-3 - US 54 SB WIDEN
      DC  1325 65.5', 71.7', 70.8' PRESTRESSED CONCRETE 
 1296 COLUMN DETAILS 4'X4' - IH-10 EB TO IH-110 WB       GIRDER SPANS SPANS 1-3 - US 54 SB WIDEN
      DC I10-S-BR14-CD203  1326 IGND - US 54 SB WIDENING TO IH-110 WB
 1297 FRAMING PLAN SPANS 1 & 2 - IH-10 EB TO  1327 RAIL TERMINATION BLOCK DETAILS - US 54 SB 
      IH-110 WB DC       WIDENING TO IH-110 WB
 1298 202.28' PRESTRESSED CONCRETE GIRDER UNIT 1  1328 BRIDGE LAYOUT - US 54 SB WIDENING AT ALAMEDA 
      SPANS 1 & 2 - IH-10 EB TO IH-110 WB D       AVE
 1299 FRAMING PLAN SPANS 3 & 4 - IH-10 EB TO  1329 BRIDGE TYPICAL SECTIONS - US 54 SB WIDENING 
      IH-110 WB DC       AT ALAMEDA AVE
 1300 236.79' PRESTRESSED CONCRETE GIRDER UNIT 2  1330 SPAN 3 CROSS SLOPE TRANSITION INFORMATION - 
      SPANS 3 & 4 - IH-10 EB TO IH-110 WB D       US 54 SB WIDENING AT ALAMEDA AVE
 1301 FRAMING PLAN SPANS 5 - 7 - IH-10 EB TO  1331 ESTIMATED QUANTITIES AND BEARING SEAT 
      IH-110 WB DC       ELEVATIONS - US 54 SB WIDENING AT ALAMEDA
 1302 260.00' PRESTRESSED CONCRETE GIRDER UNIT 3  1332 FOUNDATION LAYOUT - US 54 SB WIDENING AT 
      SPANS 5-7 - IH-10 EB TO IH-110 WB DC       ALAMEDA AVE
 1303 FRAMING PLAN SPANS 8 - 10 - IH-10 EB TO  1333 FOUNDATION DETAILS 48 IN DIA DRILLED SHAFT
      IH-110 WB DC 1333A FOUNDATION DETAILS 66IN DIA DRILLED SHAFT - 
 1304 228.58' PRESTRESSED CONCRETE GIRDER UNIT 4       US 54 SB WIDENING AT ALAMEDA AVE
      SPANS 8-10 - IH-10 EB TO IH-110 WB DC  1334 ABUTMENT NO. 1 - US 54 SB WIDENING AT 
 1305 228.58' PRESTRESSED CONCRETE GIRDER UNIT 4       ALAMEDA AVE SHEET 1 OF 2
      SPANS 8-10 - IH-10 EB TO IH-110 WB DC  1335 ABUTMENT NO. 1 - US 54 SB WIDENING AT 
 1306 FRAMING PLAN SPANS 11 & 12 - IH-10 EB TO       ALAMEDA AVE SHEET 2 OF 2
      IH-110 WB DC  1336 ABUTMENT NO. 1 APPROACH SLAB DETAILS - US 54 
 1307 134.660' PRESTRESSED CONCRETE GIRDER UNIT 5       SB WIDENING AT ALAMEDA AVE
      SPANS 11 & 12 - IH-10 EB TO IH-110 W  1337 INTERIOR BENT NO. 2 - US 54 SB WIDENING AT 
 1308 FRAMING PLAN SPANS 13 & 14 - IH-10 EB TO       ALAMEDA AVE
      IH-110 WB DC  1338 INTERIOR BENT NO. 3 - US 54 SB WIDENING AT 
 1309 151.35' PRESTRESSED CONCRETE GIRDER UNIT 6       ALAMEDA AVE
      SPANS 13 & 14 - IH-10 EB TO IH-110 WB  1339 INTERIOR BENT NO. 4 - US 54 SB WIDENING AT 
 1310 IGND - IH-10 EB TO IH-110 WB DC       ALAMEDA AVE
1310A RAIL TERMINATION BLOCK DETAILS - IH-10 EB TO  1340 COLUMN DETAILS 3'X3' - US 54 SB WIDENING AT 
      IH-110 WB DC       ALAMEDA AVE
 1311 BRIDGE LAYOUT - US 54 SB WIDENING TO IH-110 1340A COLUMN DETAILS 4'X4' - US 54 SB WIDENING AT 
      WB       ALAMEDA AVE
 1312 BRIDGE TYPICAL SECTION - US 54 SB WIDENING  1341 COLUMN AESTHETIC DETAILS 3'X3' COLUMN - US 
      TO IH-110 WB       54 SB WIDENING AT ALAMEDA AVE
r 1313 ESTIMATED QUANTITIES AND BEARING SEAT  1342 FRAMING PLAN SPANS 1-3 - US 54 SB WIDENING 
      ELEVATIONS - US 54 SB WIDENING TO IH-110 W       AT ALAMEDA AVE
 1314 FOUNDATION LAYOUT - US 54 SB WIDENING TO  1343 100.00' PRESTRESSED CONCRETE GIRDER SPAN 
      IH-110 WB       SPAN 1 - US 54 SB WIDENING AT ALAMEDA A
r 1315 FOUNDATION DETAILS - 16'X6' FOOTING - US 54  1344 76.09' PRESTRESSED CONCRETE GIRDER SPAN SPAN 
      SB WIDENING TO IH-110 WB       2 - US 54 SB WIDENING AT ALAMEDA AV
 1316 ABUTMENT 4 DETAILS - US 54 SB WIDENING TO  1345 70.00' PRESTRESSED CONCRETE GIRDER SPAN SPAN 
      IH-110 WB       3 - US 54 SB WIDENING AT ALAMEDA AV
 1317 INTERIOR BENT NO. 2 - US 54 SB WIDENING TO  1346 IGND - US 54 SB WIDENING AT ALAMEDA AVE - US 
      IH-110 WB       54 SB WIDENING AT ALAMEDA AVE
 1318 INTERIOR BENT NO. 3 - US 54 SB WIDENING TO  1347 RAIL TERMINATION BLOCK DETAIL - US 54 SB 
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      WIDENING AT ALAMEDA AVE  1403 PMDF1 THRU PMDF2 SHEET 1 OF 2
 1348 BRIDGE DRAIN DETAILS WELDED BD-2 MOD SHEET 1  1404 PMDF1 THRU PMDF2 SHEET 2 OF 2
      OF 2  1405 SEJ-A1 THRU SEJ-A2 SHEET 1 OF 2
 1349 BRIDGE DRAIN DETAILS WELDED BD-2 MOD SHEET 2  1406 SEJ-A1 THRU SEJ-A2 SHEET 2 OF 2
      OF 2  1407 TYPE SSTR1 THRU TYPE SSTR2 SHEET 1 OF 2
 1350 BRIDGE DRAIN DETAILS WELDED BD-3 MOD SHEET 1  1408 TYPE SSTR1 THRU TYPE SSTR2 SHEET 2 OF 2
      OF 2  1409 BIRD EXCLUSION DETAILS SHEET 1 OF 2
 1351 BRIDGE DRAIN DETAILS WELDED BD-3 MOD SHEET 2  1410 BIRD EXCLUSION DETAILS SHEET 2 OF 2
      OF 2  1411 EXISTING SIGNAL LAYOUT - PAISANO AND 
 1352 BRIDGE DECK DRAIN DETAILS SHEET 1 OF 9       IH-110SHEET 1 OF 19 I10-S-TR-SG-001
 1353 BRIDGE DECK DRAIN DETAILS SHEET 2 OF 9  1412 EXISTING SIGNAL LAYOUT - PAISANO AND US-54 
 1354 BRIDGE DECK DRAIN DETAILS SHEET 3 OF 9       SBFR SHEET 2 OF 19 I10-S-TR-SG-002
 1355 BRIDGE DECK DRAIN DETAILS SHEET 4 OF 9  1413 EXISTING SIGNAL LAYOUT - PAISANO AND US-54 
 1356 BRIDGE DECK DRAIN DETAILS SHEET 5 OF 9       NBFR SHEET 3 OF 19 I10-S-TR-SG-003
 1357 BRIDGE DECK DRAIN DETAILS SHEET 6 OF 9  1414 TEMPORARY SIGNAL LAYOUT - PAISANO AND US-54 
 1358 BRIDGE DECK DRAIN DETAILS SHEET 7 OF 9       SBFR - TCP PHASE 1 STEP 1SHEET 4 OF
 1359 BRIDGE DECK DRAIN DETAILS SHEET 8 OF 9  1415 TEMPORARY SIGNAL LAYOUT - PAISANO AND US-54 
 1360 BRIDGE DECK DRAIN DETAILS SHEET 9 OF 9       NBFR - TCP PHASE 1 STEP 1 SHEET 5 OF
 1361 RAIL TRANSITION DETAILS SHEET 1 OF 4  1416 TEMPORARY SIGNAL LAYOUT - PAISANO AND US-54 
 1362 RAIL TRANSITION DETAILS SHEET 2 OF 4       SBFR - TCP PHASE 5 STEP 1 SHEET 6 OF
 1363 RAIL TRANSITION DETAILS SHEET 3 OF 4  1417 TEMPORARY SIGNAL LAYOUT - PAISANO AND US-54 
 1364 RAIL TRANSITION DETAILS SHEET 4 OF 4       SBFR - TCP PHASE 6 STEP 1 SHEET 7 OF
 1365 EXISTING C-4 RAIL MODIFICATION DETAILS  1418 TEMPORARY SIGNAL LAYOUT - PAISANO AND US-54 
 1366 SLAB OVER INVERTED TEE DETAILS       SBFR - TCP PHASE 6 STEP 3 SHEET 8 OF
 1367 FDMOD SHEET 1 OF 2  1419 MISCELLANEOUS SIGNAL DETAILS - PAISANO AND 
 1368 FDMOD SHEET 2 OF 2       US 54 NBFR - TEMPORARY SIGNALSSHEET 9
 1369 SBBR MOD  1420 MISCELLANEOUS SIGNAL DETAILS - PAISANO AND 
 1370 SBEB MOD       US 54 NBFR - TEMPORARY SIGNALS SHEET
 1371 SBMD MOD  1421 MISCELLANEOUS SIGNAL DETAILS - PAISANO AND 
 1372 SBMS MOD       US 54 NBFR - TEMPORARY SIGNALS SHEET
 1373 SBTS MOD  1422 PERMANENT TRAFFIC SIGNAL - PAISANO AND 
 1374 AJ       IH-110 NBFR SHEET 12 OF 19 I10-S-TR-SG-20
 1375 BAS-C  1423 MISCELLANEOUS SIGNAL DETAILS - PAISANO AND 
 1376 BMCS1 THRU BMCS3 SHEET 1 OF 3       IH-110 NBFR SHEET 13 OF 19 I10-S-TR-S
 1377 BMCS1 THRU BMCS3 SHEET 2 OF 3  1424 MISCELLANEOUS SIGNAL DETAILS - PAISANO AND 
 1378 BMCS1 THRU BMCS3 SHEET 3 OF 3       IH-110 NBFR SHEET 14 OF 19 I10-S-TR-S
 1379 CRR  1425 PERMANENT TRAFFIC SIGNAL - PAISANO AND US-54 
 1380 CSAB       SBFR SHEET 15 OF 19 I10-S-TR-SG-205
 1381 FD1 THRU FD2 SHEET 1 OF 2  1426 MISCELLANEOUS SIGNAL DETAILS - PAISANO AND 
 1382 FD1 THRU FD2 SHEET 2 OF 2       US-54 SBFR SHEET 16 OF 19 I10-S-TR-SG
 1383 IGD1 THRU IGD2 SHEET 1 OF 2  1427 MISCELLANEOUS SIGNAL DETAILS - PAISANO AND 
 1384 IGD1 THRU IGD2 SHEET 2 OF 2       US-54 SBFR SHEET 17 OF 19 I10-S-TR-SG
 1385 IGEB1 THRU IGEB3 SHEET 1 OF 3  1428 PERMANENT TRAFFIC SIGNAL - PAISANO AND COPIA 
 1386 IGEB1 THRU IGEB3 SHEET 2 OF 3       SHEET 18 OF 19 I10-S-TR-SG-301
 1387 IGEB1 THRU IGEB3 SHEET 3 OF 3  1429 MISCELLANEOUS SIGNAL DETAILS - PAISANO AND 
 1388 IGMS1 THRU IGMS2 SHEET 1 OF 2       COPIA SHEET 19 OF 19 UNTITLED1 I10-S-
 1389 IGMS1 THRU IGMS2 SHEET 2 OF 2  1430 LONG MAST ARM STRUCTURE DETAILS SHEET 1 OF 5
 1390 IGTS  1431 LONG MAST ARM STRUCTURE DETAILS SHEET 2 OF 5
 1391 MEBRC1 THRU MEBRC2 SHEET 1 OF 2  1432 LONG MAST ARM STRUCTURE DETAILS SHEET 3 OF 5
 1392 MEBRC1 THRU MEBRC2 SHEET 2 OF 2  1433 LONG MAST ARM STRUCTURE DETAILS SHEET 4 OF 5
 1393 ODSR  1434 LONG MAST ARM STRUCTURE DETAILS SHEET 5 OF 5
 1394 PCP1 THRU PCP4 SHEET 1 OF 4  1435 MAST ARM CONNECTION DETAILS SHEET 1 OF 1
 1395 PCP1 THRU PCP4 SHEET 2 OF 4  1436 MAST ARM DAMPING PLATE DETAILS SHEET 1 OF 1. 
 1396 PCP1 THRU PCP4 SHEET 3 OF 4       PDF
 1397 PCP1 THRU PCP4 SHEET 4 OF 4  1437 LUMINAIRE SUPPORT STRUCTURE DETAILS SHEET 1 
 1398 PCP-FAB       OF 1
 1399 PCPO1 THRU PCPO2 SHEET 1 OF 2  1438 CONSTRUCTION DETAILS FOR SPAN WIRE MOUNTED 
 1400 PCPO1 THRU PCPO2 SHEET 2 OF 2       TRAFFIC SIGNALS SHEET 1 OF 3
 1401 PCPO-FAB1 THRU PCPO-FAB2 SHEET 1 OF 2  1439 CONSTRUCTION DETAILS FOR SPAN WIRE MOUNTED 
 1402 PCPO-FAB1 THRU PCPO-FAB2 SHEET 2 OF 2       TRAFFIC SIGNALS SHEET 2 OF 3
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 1440 CONSTRUCTION DETAILS FOR SPAN WIRE MOUNTED       DATA SHEET SHEET 1 OF 1
      TRAFFIC SIGNALS SHEET 3 OF 3  1498 ED1-14 THRU ED7-14 SHEET 1 OF 7
 1441 CITY OF EL PASO STANDARDS SHEET 1 OF 7  1499 ED1-14 THRU ED7-14 SHEET 2 OF 7
 1442 CITY OF EL PASO STANDARDS SHEET 2 OF 7  1500 ED1-14 THRU ED7-14 SHEET 3 OF 7
 1443 CITY OF EL PASO STANDARDS SHEET 3 OF 7  1501 ED1-14 THRU ED7-14 SHEET 4 OF 7
 1444 CITY OF EL PASO STANDARDS SHEET 4 OF 7  1502 ED1-14 THRU ED7-14 SHEET 5 OF 7
 1445 CITY OF EL PASO STANDARDS SHEET 5 OF 7  1503 ED1-14 THRU ED7-14 SHEET 6 OF 7
 1446 CITY OF EL PASO STANDARDS SHEET 6 OF 7  1504 ED1-14 THRU ED7-14 SHEET 7 OF 7
 1447 CITY OF EL PASO STANDARDS SHEET 7 OF 7  1505 RID1-17 THRU RID3-17 SHEET 1 OF 3
 1448 ILLUMINATION PLAN SHEET 1 OF 22  1506 RID1-17 THRU RID3-17 SHEET 2 OF 3
 1449 ILLUMINATION PLAN SHEET 2 OF 22  1507 RID1-17 THRU RID3-17 SHEET 3 OF 3
 1450 ILLUMINATION PLAN SHEET 3 OF 22  1508 RIP1-17 THRU RIP4-17 SHEET 1 OF 4
 1451 ILLUMINATION PLAN SHEET 4 OF 22  1509 RIP1-17 THRU RIP4-17 SHEET 2 OF 4
 1452 ILLUMINATION PLAN SHEET 5 OF 22  1510 RIP1-17 THRU RIP4-17 SHEET 3 OF 4
 1453 ILLUMINATION PLAN SHEET 6 OF 22  1511 RIP1-17 THRU RIP4-17 SHEET 4 OF 4
 1454 ILLUMINATION PLAN SHEET 7 OF 22  1512 HMID1-03 THRU HMID9-03 SHEET 1 OF 9
 1455 ILLUMINATION PLAN SHEET 8 OF 22  1513 HMID1-03 THRU HMID9-03 SHEET 2 OF 9
 1456 ILLUMINATION PLAN SHEET 9 OF 22  1514 HMID1-03 THRU HMID9-03 SHEET 3 OF 9
 1457 ILLUMINATION PLAN SHEET 10 OF 22  1515 HMID1-03 THRU HMID9-03 SHEET 4 OF 9
 1458 ILLUMINATION PLAN SHEET 11 OF 22  1516 HMID1-03 THRU HMID9-03 SHEET 5 OF 9
 1459 ILLUMINATION PLAN SHEET 12 OF 22  1517 HMID1-03 THRU HMID9-03 SHEET 6 OF 9
 1460 ILLUMINATION PLAN SHEET 13 OF 22  1518 HMID1-03 THRU HMID9-03 SHEET 7 OF 9
 1461 ILLUMINATION PLAN SHEET 14 OF 22  1519 HMID1-03 THRU HMID9-03 SHEET 8 OF 9
 1462 ILLUMINATION PLAN SHEET 15 OF 22  1520 HMID1-03 THRU HMID9-03 SHEET 9 OF 9
 1463 ILLUMINATION PLAN SHEET 16 OF 22  1521 HMIP1-16 THRU HMIP2-16 SHEET 1 OF 2
 1464 ILLUMINATION PLAN SHEET 17 OF 22  1522 HMIP1-16 THRU HMIP2-16 SHEET 2 OF 2
 1465 ILLUMINATION PLAN SHEET 18 OF 22  1523 HMIF1-98 THRU HMIF2-98 SHEET 1 OF 2
 1466 ILLUMINATION PLAN SHEET 19 OF 22  1524 HMIF1-98 THRU HMIF2-98 SHEET 2 OF 2
 1467 ILLUMINATION PLAN SHEET 20 OF 22
 1468 ILLUMINATION PLAN SHEET 21 OF 22
 1469 ILLUMINATION PLAN SHEET 22 OF 22
 1470 CIRCUIT DIAGRAMS SHEET 1 OF 6
 1471 CIRCUIT DIAGRAMS SHEET 2 OF 6
 1472 CIRCUIT DIAGRAMS SHEET 3 OF 6
 1473 CIRCUIT DIAGRAMS SHEET 4 OF 6
 1474 CIRCUIT DIAGRAMS SHEET 5 OF 6
 1475 CIRCUIT DIAGRAMS SHEET 6 OF 6
 1476 UNDERPASS LIGHTING DETAILS SHEET 1 OF 6
 1477 UNDERPASS LIGHTING DETAILS SHEET 2 OF 6
 1478 UNDERPASS LIGHTING DETAILS SHEET 3 OF 6
 1479 UNDERPASS LIGHTING DETAILS SHEET 4 OF 6
 1480 UNDERPASS LIGHTING DETAILS SHEET 5 OF 6
 1481 UNDERPASS LIGHTING DETAILS SHEET 6 OF 6
 1482 ELECTRICAL SERVICES DATA SHEET SHEET 1 OF 1
 1483 ACCENT LIGHTING PLAN SHEET 1 OF 5
 1484 ACCENT LIGHTING PLAN SHEET 2 OF 5
 1485 ACCENT LIGHTING PLAN SHEET 3 OF 5
 1486 ACCENT LIGHTING PLAN SHEET 4 OF 5
 1487 ACCENT LIGHTING PLAN SHEET 5 OF 5
 1488 ACCENT LIGHTING PLAN DETAILS SHEET 1 OF 4
 1489 ACCENT LIGHTING PLAN DETAILS SHEET 2 OF 4
 1490 ACCENT LIGHTING PLAN DETAILS SHEET 3 OF 4
 1491 ACCENT LIGHTING PLAN DETAILS SHEET 4 OF 4
 1494 ACCENT LIGHTING PLAN CIRCUIT DIAGRAMS SHEET 
      1 OF 3
 1495 ACCENT LIGHTING PLAN CIRCUIT DIAGRAMS SHEET 
      2 OF 3
 1496 ACCENT LIGHTING PLAN CIRCUIT DIAGRAMS SHEET 
      3 OF 3
 1497 ACCENT LIGHTING PLAN ELECTRICAL SERVICES 
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