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PED- 18 0 160 ABUTMENT RETAI NI NG WALL DRI LLED SHAFT DETAILS
SGT10S31- 16 0 161 ABUTMENT 1 M SC DETAILS OVERPASS AT UPRR
SGT11S31-18 STAGE | & I
SGT12S31-18 [0 162 ABUTMENT 20 DETAILS OVERPASS AT UPRR STAGE |
SGT1531- 20 & 11
RETAI NI NG WALL A PLAN & ELEVATI ON 0 163 ABUTMENT 20 M SC DETAI LS OVERPASS AT UPRR
RETAI NI NG WALL A DETAILS STAGE | & I
RETAI NI NG WALL A DETAILS [0 164 BENT 2 DETAILS OVERPASS AT UPRR STAGE | & I
RETAI NI NG WALL A DETAILS Cr 165 BENT 2 M SC DETAI LS OVERPASS AT UPRR STAGE |
RETAI NI NG WALL B PLAN & ELEVATI ON & 11
RETAI NI NG WALL B TYPI CAL SECTIONS & GENERAL [] 166 BENT 3 DETAILS OVERPASS AT UPRR STAGE | & I
NOTES Or 167 BENT 3 M SC DETAI LS OVERPASS AT UPRR STAGE |
RETAI NI NG WALL C PLAN & ELEVATI ON & 11
RETAI NI NG WALL C TYPI CAL SECTIONS & GENERAL [] 168 BENTS 4 & 5 DETAILS OVERPASS AT UPRR STAGE |
NOTES & 11
RETAI NI NG WALL D PLAN & ELEVATI ON Or 169 BENTS 4 & 5 M SC DETAILS OVERPASS AT UPRR
RETAI NI NG WALL D TYPI CAL SECTI ONS & GENERAL STAGE | & I
NOTES 0 170 BENT 6 DETAILS OVERPASS AT UPRR STAGE | & I
RETAI NI NG WALL EXTENSI ON AND BREAKOUT DETAILS [Jr 171 BENT 6 M SC DETAI LS OVERPASS AT UPRR STAGE |
RWVSE & 11
RWVSE 0 172 BENT 7 DETAILS OVERPASS AT UPRR STAGE | & I
RWI RF Or 173 BENT 7 M SC DETAI LS OVERPASS AT UPRR STAGE |
RVEM & 11
RWVSEDD 0 174 BENTS 8 & 13 DETAILS OVERPASS AT UPRR STAGE
DRAI NAGE AREA NMAP I & 11
DRAI NAGE PLAN & PROFI LE Or 175 BENTS 8 & 13 M SC DETAI LS OVERPASS AT UPRR
DRAI NAGE PLAN & PROFI LE STAGE | & I
DRAI NAGE PLAN & PROFI LE 0 176 BENTS 9-12, 18 & 19 DETAILS OVERPASS AT UPRR
DRAI NAGE PLAN & PROFI LE STAGE | & I
HYDROLOGI C CALCULATI ONS Or 177 BENTS 9-12, 18 & 19 M SC DETAI LS OVERPASS AT
HYDRAULI C DATA UPRR STAGE | & I
PB 0 178 BENT 14 DETAILS OVERPASS AT UPRR STAGE | & I
PCO OIr 179 BENT 14 M SCDETAI LS OVERPASS AT UPRR STAGE |
PCO & 11
PCU 0 180 BENT 15 & 16 DETAILS OVERPASS AT UPRR STAGE
PCU I & 11
PSL Or 181 BENT 15 & 16 M SC DETAI LS OVERPASS AT UPRR
PSL STAGE | & I
PAZD 0 182 BENT 17 DETAILS OVERPASS AT UPRR STAGE | & I
PJB Or 183 BENT 17 M SC DETAI LS OVERPASS AT UPRR STAGE
PDD I & 11
CGT- PCO 0 184 FRAM NG PLAN UNIT 1, SPANS 1 & 2 OVERPASS AT
SUMMARY OF QUANTI TI ES UPRR
BRI DGE LAYOUT OVERPASS AT UPRR 0 185 FRAM NG PLAN UNIT 2, SPANS 3 & 4 OVERPASS AT
BRI DGE LAYOUT OVERPASS AT UPRR UPRR
BRI DGE LAYOUT OVERPASS AT UPRR 0 186 FRAM NG PLAN UNIT 3, SPANS 5 - 7 OVERPASS AT
BRI DGE LAYOUT OVERPASS AT UPRR UPRR
BRI DGE LAYOUT OVERPASS AT UPRR 0 187 FRAM NG PLAN UNIT 4, SPANS 8 & 9 OVERPASS AT
TYPI CAL SECTI ON OVERPASS AT UPRR UPRR
TYPI CAL SECTI ON OVERPASS AT UPRR 0 188 FRAM NG PLAN UNIT 5, SPANS 10 & 11 OVERPASS
TYPI CAL SECTI ON OVERPASS AT UPRR AT UPRR
TYPI CAL SECTI ON OVERPASS AT UPRR 0 189 FRAM NG PLAN UNIT 6, SPANS 12 & 13 OVERPASS
BORI NG GEOTECH LAYOUT KEY MAP AT UPRR
BRI DGE BORI NG PROFI LE 0 190 FRAM NG PLAN UNIT 7, SPANS 14 & 15 OVERPASS
ABUTMENT 1 TEMPORARY SHORI NG DETAI LS AT UPRR
ABUTMENT 1 TEMPORARY SHORI NG DETAI LS 0 191 FRAM NG PLAN UNIT 8, SPANS 16 & 17 OVERPASS
ABUTMENT 20 TEMPORARY SHORI NG DETAI LS AT UPRR
ABUTMENT 20 TEMPORARY SHORI NG DETAI LS 0 192 FRAM NG PLAN UNIT 9, SPANS 18 & 19 OVERPASS
ABUTMENT 1 DETAILS OVERPASS AT UPRR STAGE | AT UPRR
ABUTMENT 1 DETAI LS OVERPASS AT UPRR STAGE || [] 193 SLAB DETAILS UNIT 1, SPANS 1 & 2 OVERPASS AT
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UPRR [0 244 SIGNING AND PAVEMENT MARKI NG LAYOUT
194 SLAB DETAILS UNIT 2, SPANS 3 & 4 OVERPASS AT [ 245 SIGNI NG AND PAVEMENT MARKI NG LAYOUT
UPRR [0 246 LARGE SIGN DETAILS
195 SLAB DETAILS UNIT 3, SPANS 5 - 7 OVERPASS AT [] 247 OVERHEAD SI GN STRUCTURE DETAILS
UPRR [0 248 ELECTRI CAL SERVI CE DATA
196 SLAB DETAILS UNIT 4, SPANS 8 & 9 OVERPASS AT [J 249 ILLUM NATI ON LAYOUT
UPRR [0 250 I LLUM NATI ON LAYOUT
197 SLAB DETAILS UNIT 5, SPANS 10 & 11 OVERPASS [] 251 ILLUM NATION LAYOUT
AT UPRR [0 252 1 LLUM NATI ON LAYOUT
198 SLAB DETAILS UNIT 6, SPANS 12 & 13 OVERPASS [] 253 ILLUM NATI ON LAYOUT
AT UPRR [0 254 1 LLUM NATI ON LAYOUT
199 SLAB DETAILS UNIT 7, SPANS 14 & 15 OVERPASS [] 255 ILLUM NATI ON LAYOUT
AT UPRR [0 256 | LLUM NATI ON LAYOUT
200 SLAB DETAILS UNIT 8, SPANS 16 & 17 OVERPASS [] 257 |LLUM NATI ON LAYOUT
AT UPRR [0 258 I LLUM NATI ON LAYOUT
201 SLAB DETAILS UNIT 9, SPANS 18 & 19 OVERPASS [J] 259 |LLUM NATION LAYOUT
AT UPRR [0 260 ILLUM NATI ON LAYOUT
202 SLAB DETAI LS TRANSVERSE SECTI ON OVERPASS AT [] 261 ED1-14
UPRR O 262 ED2- 14
203 1 GND [ 263 ED3-14
204 |1 GND [0 264 ED4-14
205 | GND [0 265 ED5-14
206 | GND [0 266 ED6-14
207 BAS-C [0 267 ED10-14
208 BMCS [0 268 RID1-17
209 BMCS [0 269 RID2-17
210 BMCS [0 270 RID3-17
211 CSAB [0 271 RIP1-19
212 CSAB [0 272 RIP2-19
213 FD [0 273 RIP3-19
214 FD [0 274 RIP4-19
215 1 GCS [0 275 csB4-19
216 1GD [0 276 Pmi-20
217 1GD O 277 pme-20
218 | GEB [0 278 FPMe-12 DAL
219 | GEB [0 279 D&oOML- 20
220 | GEB [ 280 D&OM2-20
221 1 GMS [ 281 D&OMB-20
222 |1 GMS [ 282 D&oOMm4-20
223 |1 GSK [0 283 D&OMB-20
224 |1 GTS [0 284 D&OMB-20
225 MEBRC [ 285 TSR1-13
226 MEBRC [0 286 TSR4-13
227 PCP [0 287 TSR5-13
228 PCP [ 288 SMDGEN-08
229 PCP [0 289 SMDSLI P-1- 08DAL
230 PCP [0 290 SMDSLI P-2-08
231 PCP- FAB [ 291 SMDSLI P-3-08
232 PNDF [0 292 swvp2-1-08
233 PMNDF [ 293 swvp2-2-08
234 TYPE T551 [0 294 swvp2-3-08
235 TYPE T551 [0 295 SvD2-4-08
236 CLF-RO [0 296 W & 12-14
237 CLF-RO [0 297 coss z3 & z31-10
238 SEJ-M [ 298 coss & OSB Sz
239 SUMMARY OF SMALL SI GNS [0 299 cossb
240 SUMMARY OF LARGE S| GNS [1 300 cossD
241 SI GNI NG AND PAVEMENT MARKI NG LAYOUT [0 301 COSSF
242 SI GNI NG AND PAVEMENT MARKI NG LAYOUT [0 302 coOSs-FD
243 SI GNI NG AND PAVEMENT MARKI NG LAYOUT [0 303 SBSW.-1-14
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304 SBSWL-2-14

305 | NVI ROMENTAL PERM TS, | SSUES & COVMM TMENTS
EPI C

306 STORM WATER POLLUTI ON PREVENTI ON PLANS SW3P

307 SWBP SI TE MAP - PRE- STAGE | A

308 SWBP SI TE MAP - PRE- STAGE | B

309 SWBP SI TE MAP - STAGE |

310 SWBP SI TE MAP - STAGE |

311 SWBP SI TE MAP - STAGE I

312 SWBP SI TE MAP - STAGE I

313 SWBP SITE MAP - STAGE |11

314 EC1-16

315 EC3-16

316 EC9-16

317 EC9-16

318 EC9-16

319 VEGETATI ON ESTABLI SHMENT SHEET

320 SWBP SI GN SHEET

321 RI PRAP LAYOUT UNDER BRI DGE

322 RI PRAP LAYOUT UNDER BRI DGE

323 RAI LROAD SCOPE OF WORK

324 RAI LROAD REQUI REMENTS FOR BRI DGE CONSTRUCTI ON

325 RAI LROAD REQUI REMENTS FOR BRI DGE CONSTRUCTI ON

326 RAI LROAD REQUI REMENTS FOR BRI DGE CONSTRUCTI ON

327 RAIL ELEVATI ONS
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